

Pre-Bid Meeting
Project Specification No. 2341
The Improvements of Anita Avenue
from Somerset Avenue to Castro Valley Boulevard
Federal-Aid Project No. ATPL-5933(143)

Alameda County Public Works Agency

August 30, 2022 10:00 AM

Maritoni Maravilla, Project Engineer

Lorena Arroyo-Garcia, Contract Compliance

Phillip Lang, Business Outreach Specialist

Housekeeping

- Please put yourself on mute during the presentation
- Use link to sign-in sheet in chat to capture your attendance – name, firm, Prime or Sub-contractor, phone number, email address.
 - The information will be used to populate the Mandatory Pre-Bid Meeting Attendee List.
 - We will post the Attendee List post-meeting at on-line Plan Room:
www.ipdservices.com/clients/eastbay?ALCO
- Type questions in chat – we will answer them at the end of this presentation


General Project Info

- Federal Funded Project
- Engineer's Estimate: \$3,300,000
- Number of Days to Complete Project: 150 Working Days
- Date of Bid Opening: Tuesday, September 13, 2022 @ 2:00 PM
- Last day to submit Pre-Bid Questions via email: Tuesday, September 6, 2022
- The contractor must possess a Class A license at the time this contract is awarded and throughout construction duration
- Subcontracting Goals apply (12% to Disadvantaged Business Enterprises)

General Project Description

- Removal of Existing Concrete Curb, Gutter, and Sidewalk
- Construction of New concrete Curb, Gutter, Sidewalk, Driveway and walkway Conforms, Pedestrian Ramps, and Precast Modular Porous Concrete Gutter
- Construction of Bioretention Planters
- Construction of Tree Wells and Planting of New Street Trees on Both Sides of the Roadway
- Modification and Addition of Storm Drain Structures
- Mill and Overlay along with New Pavement Structural Section in some areas
- Installation of Rectangular Rapid Flashing Beacon
- Installation of Thermoplastic Striping and Pavement Markings
- Relocation/Installation of Roadside Signs

Location



Site Photos



Anita Avenue near Castro Valley Blvd:
Looking North

Site Photos




Anita Avenue at Rear Entrance to Castro Valley Elementary School:
Looking North

Permits & Agreements

- Permits to Enter (52)
- Temporary Construction Easements (2)
- ***Contractor to Comply with all requirements/conditions in above permits and easements***

Project Timeline



Board approved advertisement	July 19, 2022
Plans & Specs available (On-line Plan Room)	August 12, 2022
Bid Opening @ Public Works Agency, 951 Turner Court, Room 300, Hayward	September 13, 2022
Anticipated Board Award	October 11, 2022
Construction contract duration to begin	TBD

COVID-19 Protocol – Site Visit

- On April 17, 2020, the County Health Officer issued Health Order 20-08
 - Requires the wearing of Face Coverings, with limited exceptions.
 - Everyone participating at the on-site field visit should wear a Face Covering.
- While touring the project site, please maintain at least 6 feet between one another.
- Stay healthy and be safe.

Federal Aid Project

- Purpose is to encourage the participation of
 - Disadvantaged Business Enterprises
 - Federal Training Program
- Goals
 - DBE – 12%
 - Federal Training Program – 2 trainees or apprentices required

Questions



Contact

- Project Questions
 - Maritoni Maravilla, Project Engineer
 - maritoni@acpwa.org
- Compliance & Contracting
 - Lorena Arroyo, Contract Compliance
 - lorena@acpwa.org
- DBE, M/WBE, SLEB goals
 - Phillip Lang, Business Outreach Specialist
 - businessoutreach@acpwa.org