


ARCHIVED

Virtual Pre-Bid Meeting



The Resurfacing and Safety Improvements on **Crow Canyon Road** at Various Locations Castro Valley, Eden Township, Alameda County

Project Specification No. 2410

August 10, 2021, 11:00 AM

Bond Ng, Project Engineer

Lorena Arroyo-Garcia, Contract Compliance

Megan Leary, Business Outreach Specialist

Housekeeping

- Please put yourself on mute during the presentation
- Identify yourself in chat – Type your name, firm, Prime or Sub-contractor, phone number, email address.
 - The information will be used to populate the Pre-Bid Meeting Attendee List.
 - We will post the Attendee List post-meeting at on-line Plan Room:
www.ipdservices.com/clients/eastbay?ALCO
- Type questions in chat – we will answer them at the end of this presentation

Crow Canyon Road Resurfacing & Safety Improvements From East Castro Valley Blvd to County Line

- **Locally Funded Project**
- **Engineer's Estimate: \$8.3M**
- **Number of Days to Complete Contract: 150 Working Days**
- **Date of Bid Opening: Tuesday, August 31, 2021 @ 2:00 PM**
- **Last day to submit Pre-Bid Questions via email: Tuesday, August 24, 2021**
- **The contractor for this project must possess a Class A or C-12 license at the time this contract is awarded and throughout the construction contract duration.**
- **Subcontracting Goals apply (15% to Minority Owned Businesses and 5% to Women Owned Businesses)**

General Project Description

- ❖ **Mill & Overlay; Base Repair**
- ❖ **Speed Feedback Signs**
- ❖ **Law Enforcement & Emergency Parking Pullouts**
- ❖ **Curb Ramps**
- ❖ **Guardrails**
- ❖ **Bike Lanes**
- ❖ **Centerline Rumble Strips**
- ❖ **Conduit Pipe & Pull Box Installations**
- ❖ **Culvert Replacements**

☐ CROW CANYON ROAD CORRIDOR IMPROVEMENTS

STORM DAMAGE REPAIR

- RETAINING WALLS @ MM 6.00 TO 6.25


LEGEND:

- ▲ LAW ENFORCEMENT PULLOUT AREA
- PROPOSED SPEED FEEDBACK SIGN
- ⊕ CULVERT REPLACEMENT


MM 6.10
MM 5.91
MM 5.83

RESURFACING & SAFETY IMPROVEMENTS

- MILL & OVERLAY (ECVB TO COLDWATER DR)
- CONDUIT & PULLBOX INSTALLATIONS
- *SPEED FEEDBACK SIGNS*
- PED RAMPS (ECBV TO SAN SIMEON)
- *BIKE LANES (ECVB TO VICINITY OF COLDWATER DRIVE)*



Site Photos



Construction Times, Delayed Start, Concurrent Project

- ❑ Workdays and (normal) hours are as follows:
 - Work that affects traffic on the two-lane sections shall be limited to Saturday and Sunday, except for milling, paving and striping work.
 - Saturday and Sunday (8am – 5pm).
 - Any work not affecting traffic on the two-lane sections shall be limited to Monday through Friday (8:30am – 4:30pm)

- ❑ Delayed Start: Culvert Replacements @ MM 5.83, 5.91, & 6.10 (Start on April 15, 2022)

- ❑ Concurrent Project: MM 6.00 – MM 6.25 Storm Damage Repairs Project (SP 2373)
Southwest bound Lane Closed

Permits & Agreement

- Temporary Construction Easements (3)
 - City of San Ramon Encroachment Permit (Contractor)
 - Division of Industrial Safety (Contractor)
 - Fish & Wildlife Stream Alteration Agreement
- ***Contractor to Comply with all requirements/conditions in above permits and agreements***

“SPECIAL NOTICES”

❏ in project special provisions:

Questions received and the corresponding answers will be posted
online at: <https://www.acpwa.org/bidder-information>.

Locally Funded Project

Specification No. 2410

SPECIAL NOTICES

(Revised Standard Specifications with Special Provisions)

- See Notice to Bidder for **pre-bid outreach meeting information**
- See section [1-1.07](#) for definitions and glossary terms pertaining to this contract
- See section [2-1.04](#) for attendance of the **pre-bid outreach meeting**
- See section [2-1.09B](#) for **contingent item(s)**
- See section [3-1.09](#) for requirements pertaining to **trucking work** and the **Project Stabilization/Community Benefits Agreement**
- See section [3-1.10](#) for requirement to utilize **Elations Systems** online contract and labor compliance management system.
- See section [5-1.02](#) for governing **ranking of Contract parts** should there be a discrepancy
- See section [5-1.20A](#) for concurrent work by others; contractor is advised that there may be other County roadway improvement projects constructing precedingly, subsequently, or concurrently on Crow Canyon Road
- See section [5-1.20B](#) for **PLACs** and possible postponement or elimination of work at locations where permission to enter and/or agreement to perform work have not been obtained at the time of bid solicitation or Notice to Proceed.
- See section [5-1.36D](#) for protecting existing **Monuments** in place.
- See section [7-1.03](#) for requirement to notify and coordinate with local residents, schools, and businesses so as not to inhibit access or operations.
- See section [8-1.04C](#) for **Delayed Start** of Specific Items of Work
- See section [8-1.05](#) and Notice to Bidder for **Total Working Days**
- See section [8-1.09](#) for requirement to utilize **Virtual Project Manager**
- See section [10-1.02A](#) for **work sequencing** constraints
- See section [10-1.03](#) for **time** constraints
- See section [12-4.01A\(1\)](#) for **traffic control plan** requirement
- See section [12-4.01A\(5\)](#) for **normal work days and times**
- See section [13-1.01](#) for the Construction General Permit Project Classification
- See section [14-1.02](#) and [80-4](#) for **Environmentally Sensitive Area (ESA) Requirements**

Submit prebid questions by email at least (5) five business days before
the bid opening date to both: bond@acpwa.org and amberl@acpwa.org

Questions received and the corresponding answers will be posted

online at: <https://www.acpwa.org/bidder-information>.

One or more addendums that clarify or
revise contract documents may be issued.

Project Timeline

Board approved advertisement	July 20, 2021
Plans & Specs Plans and specifications may be viewed and purchased by any prospective bidder online at www.ipdservices.com/clients/eastbay?ALCO or by contacting Central Blue Print at 17132 – East 14th Street, Hayward, CA 94541 (510-276-3375), East Bay Blue Print and Supply at 1745 14th Avenue, Oakland, CA 94606 (510-261-2990), or Custom Blue Print , 1944 Mt. Diablo Boulevard, Walnut Creek, CA 94596 (925-932-3113). All questions should be directed to the Contract Administration Office at (510) 670-5450.	July 23, 2021
Bid Opening @ Public Works Agency, 951 Turner Court, Room 300, Hayward	August 31, 2021; 2:00 PM;
Anticipated Board Award	TBD
Construction contract duration to begin (Notice to Proceed)	TBD

Construction Compliance

- Bidders are hereby notified that the County of Alameda Construction Compliance Program subcontracting goal requirements will apply to this project only if bids are \$100,000 or more.
- Purpose is to encourage the participation of
 - Minority-Owned Businesses (MBE)
 - Women-Owned Businesses (WBE)
- Goals
 - MBE – 15%
 - WBE – 5%

Project Stabilization/Community Benefits Agreement

- Any and all work performed pursuant to this Contract will be subject to the requirements of the “Project Stabilization/Community Benefits Agreement for the County of Alameda” as described in Article 5.4 of the Project Stabilization/Community Benefit Agreements document. In consideration of the award of a Contract to perform the Work, the Contractor agrees to be party to and bound by the “PROJECT STABILIZATION/COMMUNITY BENEFITS AGREEMENT for the COUNTY OF ALAMEDA” as it relates to any and all work. Contractor agrees to execute the “PROJECT STABILIZATION/COMMUNITY BENEFITS AGREEMENT for the COUNTY OF ALAMEDA” Letter of Assent and shall require its subcontractors performing any and all work, of whatever tier, to become similarly bound for all work within the scope of this Contract by signing an identical Letter of Assent.
- Link to PS/CBA provide at :
 - <https://www.acpwa.org/business/add-bidder-info.page>

Questions



Contact

- Project Questions
 - Bond Ng, Project Engineer
 - bond@acpwa.org (Copy: amberl@acpwa.org)
- Compliance & Contracting
 - Lorena Arroyo, County Service Areas/ Special Districts
 - lorena@acpwa.org
- DBE, M/WBE, SLEB goals
 - Megan Leary, Business Outreach Specialist
 - businessoutreach@acpwa.org