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THE NEW SIDEWALK CONSTRUCTION ON 
REDWOOD ROAD 

AT VARIOUS LOCATIONS 
In EDEN TOWNSHIP, ALAMEDA COUNTY, CALIFORNIA 

SPECIFICATION NO. 2407 
 

 
This addendum is issued by the County of Alameda, Public Works Agency, Construction and Development 
Services Department, 399 Elmhurst Street, Hayward, CA  94544. 
 
TO ALL PROSPECTIVE BIDDERS for the above project, notice is hereby given that the following changes, 
modifications, corrections, clarifications, and additions as hereinafter set forth shall apply to the plans 
and specifications described herein and shall be made part thereof and subject to all requirements as if 
originally specified or drawn. 
 
Receipt of this Addendum No. 1 must be acknowledged on the form in the bid proposal in 
writing. 
 
GENERAL 
 

A. Responses to Bidders’ inquiries can be viewed at the following Public Works’ website: 
 

 https://www.acpwa.org/business/add-bidder-info.page 
 

This document will be continuously updated. It is the contractor’s responsibility to check for 
updates. 
 
 
 

CHANGES TO THE SPECIAL PROVISIONS 
 

1. Replace SPECIAL NOTICES page with the attached SPECIAL NOTICES (Addendum 1) page.  
2. Replace page 84 with the attached page 84 (Addendum 1).  

 
 
CHANGES TO THE PLANS 
 

1. Replace Plan Sheet 4 with the attached Plan Sheet 4 (Addendum 1).  
 

 
 
 
 
 

END OF ADDENDUM NO. 1 
OFFICE OF THE COUNTY ENGINEER 
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Locally Funded Project  Specification No. 2407

           Addendum 1 

 

**********************************************************************************************************************

SPECIAL NOTICES 
(Revised Standard Specifications with Special Provisions) 

********************************************************************************************************************** 

• See Notice to Bidder for pre-bid outreach meeting information 

• See section 1-1.07 for definitions and glossary terms pertaining to this contract 

• See section 2-1.04 for attendance of the pre-bid outreach meeting 

• See section 2-1.09B for contingent item(s) 

• See section 3-1.09 for requirements pertaining to trucking work and the Project 
Stabilization/Community Benefits Agreement 

• See section 3-1.10 for requirement to utilize Elations Systems online contract and labor 
compliance management system. 

• See section 5-1.02 for governing ranking of Contract parts should there be a discrepancy 

• See section 5-1.20A for concurrent work by others 

• See section 5-1.20B for PLACs. 

• See section 5-1.36D for protecting existing Monuments in place. 

• See section 7-1.03 for requirement to notify and coordinate with local residents, schools, and 
businesses so as not to inhibit access or operations. 

• See section 8-1.04C for Delayed Start of project construction 

• See section 8-1.05 and Notice to Bidder for Total Working Days 

• See section 8-1.09 for requirement to utilize Virtual Project Manager 

• See section 10-1.02A for work sequencing constraints 

• See section 10-1.03 for time constraints 

• See section 12-4.01A(1) for traffic control plan requirement 

• See section 12-4.01A(5) for normal work days and times 

• See section 13-1.01 for the Construction General Permit Project Classification 

 
********************************************************************************************************************** 

 

Submit prebid questions by email at least (5) five business days before 

the bid opening date to both:  bond@acpwa.org and amberl@acpwa.org 

 

Questions received and the corresponding answers will be posted 

online at: https://www.acpwa.org/business/add-bidder-info.page. 

 

One or more addendums that clarify or 
    revise contract documents may be issued.  

https://www.acpwa.org/business/add-bidder-info.page
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7-1.02M  Public Resources Code 

7-1.02M(1)  General 

Reserved 

7-1.02M(2)  Fire Protection 

Submit the names and emergency telephone numbers of the nearest fire suppression agencies before 
the start of job site activities as an informational submittal. Post the names and phone numbers at a 
prominent place at the job site. 

Submit a copy of your fire prevention plan required by Cal/OSHA as an informational submittal before the 
start of job site activities. 

Cooperate with fire prevention authorities in performance of the work. 

Immediately report fires occurring within and near the project limits by dialing 911 and to the nearest fire 
suppression agency by using the emergency phone numbers retained at the job site. 

Prevent project personnel from setting open fires that are not part of the work. 

Prevent the escape of and extinguish fires caused directly or indirectly by job site activities. 

7-1.02M(3)  Surface Mining and Reclamation Act 

Imported borrow or aggregate material must come from a surface mine permitted under the Surface 
Mining and Reclamation Act of 1975, Pub Res Code § 2710 et seq., or from a source not subject to this 
act. 

For the list of permitted sites, go to the Department of Conservation, Division of Mine Reclamation 
website. 

If you import borrow or aggregate material from a surface mine not on this list, submit proof that the 
source is not subject to this act. 

7-1.02M(4)–7-1.02M(7)  Reserved 

7-1.02N  Reserved 

7-1.02O  Vehicle Code 

Under Veh Code § 591, the Agency determines areas within the project limits are open to public traffic. 
For those areas, comply with the requirements set forth in Divisions 11, 12, 13, 14 and 15 of the Veh 
Code. 

Veh Code § 591 does not relieve you or any other person from the duty of exercising due care. 

7-1.02P–7-1.02Z  Reserved 

7-1.03  PUBLIC CONVENIENCE 

Compliance with section 7-1.03 does not relieve you of your responsibility for public safety. 

Construction activities must not interfere or obstruct emergency services at all times. 

Construction activities must not limit inconvenience to the public or and abutting property owners, 
businesses, churches, and schools. Schedule and conduct work to avoid unnecessary inconvenience 
to the public and abutting property owners, businesses, and schools. Avoid undue delay in construction 
activities to reduce the public's exposure to construction. 

Work cooperatively with administrators of local schools to schedule work in a manner that avoids 
conflict with school operations and events, and especially access and testing. 

 

 

 


