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Spec. No. 2410 

THE RESURFACING AND SAFETY IMPROVEMENTS ON 
CROW CANYON ROAD 

AT VARIOUS LOCATIONS 
EDEN TOWNSHIP, ALAMEDA COUNTY, CALIFORNIA 

SPECIFICATION NO. 2410 

This addendum is issued by the County of Alameda, Public Works Agency, Construction and Development 
Services Department, 399 Elmhurst Street, Hayward, CA  94544. 

TO ALL PROSPECTIVE BIDDERS for the above project, notice is hereby given that the following changes, 
modifications, corrections, clarifications, and additions as hereinafter set forth shall apply to the plans 
and specifications described herein and shall be made part thereof and subject to all requirements as if 
originally specified or drawn. 

Receipt of this Addendum No. 2 must be acknowledged on the form in the bid proposal in 
writing. 

GENERAL 

A. Responses to Bidders’ inquiries can be viewed at the following Public Works’ website:

https://www.acpwa.org/business/add-bidder-info.page

This document will be continuously updated. It is the contractor’s responsibility to check for
updates.

CHANGES TO THE SPECIAL PROVISIONS 

1. Replace pages BB-7 thru BB-8 with the attached pages BB- 7 thru BB-8 (Addendum 2).
2. Replace page 157 with the attached page 157 (Addendum 2).
3. Replace page 794 with the attached page 794 (Addendum 2).

4. Add APPENDIX N: (Pre-Final Draft) California Department of Fish & Wildlife Streambed Alteration
Agreement

CHANGES TO THE PLANS 

1. Replace Plan Sheets 18 thru 20 with the attached Plan Sheets 18 thru 20 (Addendum 2)
2. Replace Plan Sheet 36 with the attached Plan Sheet 36 (Addendum 2).

END OF ADDENDUM NO. 2 
OFFICE OF THE COUNTY ENGINEER 

Addendum No 2 rev 8-23-2021 
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Locally Funded Project Specification No. 2410 
 

 

No. Sec/Code Bid Item Description Qty Unit Unit Cost Total Cost 

39* 
§51 

510094-A 

Structural Concrete, Drainage Inlet 
(Type GT4) 

2 EA $ $ 

40* 
§51 

510094-A 

Structural Concrete, Headwall 
(Straight) 

1 EA $ $ 

PIPE / DRAINS 

41* 
§66 

650010 
12” Corrugated Metal Pipe 
(0.079” Thick) 

23 LF $ $ 

42* 
§66 

650010 
24” Corrugated Metal Pipe 
(0.079” Thick) 

25 LF $ $ 

43* 
§65 Remove Storm Drain Pipe (All 

Sizes) 
40 LF $ $ 

44* 
§15-1.03B 

153122 
Remove Headwall 2 EA $ $ 

45* 
§19-3.02E 

Abandon Pipe (Slurry Cement Fill) 45 CY $ $ 

46* 
§26-1.02B 

260203 
Remove Inlet 1 LS $ $ 

47* 
§61-3 

18” Dual Wall Type S HDPE Pipe 135 LF $ $ 

48* 
§61-3 

24” Dual Wall Type S HDPE Pipe 80 LF $ $ 

49* 
§61-3 

36” Dual Wall Type S HDPE Pipe 70 LF $ $ 

50* 
§69 

18” Pipe Anchor Assembly 2 EA $ $ 

51* 
§69 

24” Pipe Anchor Assembly 3 EA $ $ 

52* 
§19-3.02E Pipe Structure Backfill (Slurry 

Cement Fill) 
320 CY $ $ 

53* 
§64-2.02B 

Structure Backfill 60 CY $ $ 

54* 
§64-2.02B 

Rock Ballast 40 CY $ $ 

55* 
§19-3.02J 

Filter Fabric 300 SY $ $ 

DRAINAGE FACILITIES 

56* 
§72-2 Rock Slope Protection (Backing 1, 

Method B) 
200 CY $ $ 

57* 
§96-1.02I Rock Slope Protection Fabric 

(Class 8) 
300 SY $ $ 

58* 
§72-16 
722020 

Gabion 90 CY $ $ 

59* 
§46-3.02 

Sprial Nail System (L = 14’) 41 EA $ $ 
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Locally Funded Project Specification No. 2410 
 

 

 

No. Sec/Code Bid Item Description Qty Unit Unit Cost Total Cost 

60* 
§46-3.02 

Sprial Nail System (L = 17’) N/A EA $0 $0 

61* 
§71-5 

710200 
Adjust Manhole to Grade 10 EA $ $ 

CONCRETE CURBS & SIDEWALKS 

62 
§73 

730070-A 

Detectable Warning Surface 
(Yellow) 

40 EA $ $ 

63* 
§73 

731504-A 

Minor Concrete (Curb and Gutter – 
Standard or Rolled Curb) 

1,200 LF $ $ 

 
64* 

 
§73 

731521-A 

Minor Concrete (Sidewalk, Curb 
Ramp, Median Island, Median 
Island Passageway, Valley Gutter) 

 
5,600 

 
SF 

 
$ 

 
$ 

65* 
§73 

731840 
Remove Concrete (Curb and 
Gutter) 

280 LF $ $ 

 
66* 

§73 
731760-A 

Remove Concrete Curb Ramp, 
Sidewalk, Valley Gutter, and 
Median Island 

 
5,500 

 
SF 

 
$ 

 
$ 

LOCAL INFRASTRUCTURE 

67* 
§77 

710214-P 
Adjust Valve Box –PG&E 12 EA $ $ 

68* 
§77 

710214-E 
Adjust Valve Box – EBMUD 65 EA $ $ 

69* 
§77 

710214-P 
Adjust Electric Well Box – PG&E 1 EA $ $ 

70* 
§77 

710220-E 
Adjust Utility Cover – EBMUD 13 EA $ $ 

71* 
§77 

710214-P 
Adjust Conductor Box – PG&E 2 EA $ $ 

72* 
§77 

710220-P 

Adjust Manhole Frame and Cover – 
AT&T 

7 EA $ $ 

73* 
§77 

710220-P 

Adjust Manhole Frame and Cover – 
CVSD 

23 EA $ $ 

74* 
§77 

710220-P 

Adjust Manhole Frame and Cover – 
PG&E 

1 EA $ $ 

75* 
§77 

710192 
Adjust Sewer Cleanout to Grade 
(CVSD) 

6 EA $ $ 

76* 
§78-2 

- 
Survey Monument (Type A) 5 EA $ $ 

77* 
§78-4.03 

780433-LF 
Paint Red Curb (2 Coat) 80 LF $ $ 

78* 
§80 

800100 
Barbed Wire Fence and Posts 90 LF $ $ 

79* 
§80 

800100 
Chain Link Fence (6’), Gate, Post, 
and Foundations 

45 LF $ $ 
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SECTION 12 TEMPORARY TRAFFIC CONTROL 
 

12-4.01A(6) Open Traffic Lane Requirements 

A minimum of one paved traffic lane, not less than 12 feet wide, must be open for use by public 
traffic at all times during work hours on the two lane section of roadway, unless otherwise 
approved by the Engineer or specified elsewhere. A minimum of two paved traffic lanes (one in 
each direction of traffic) must be open for use by public traffic at all times during work hours on 
the four-lane section of roadway, unless otherwise approved by the Engineer. Not less than two 
such All lanes must be open to two-way public traffic when construction operations are not 
actively in progress. 

12-4.01A(7) Notification Letter 

Prepare and distribute a notification letter(s) to all residents, school officials, and business 
entities two weeks in advance and another letter at least 72 hours prior to any work. This letter(s) 
must be reviewed by the Engineer prior to distribution. Coordinate with school officials to 
minimize any disruption to school activities and to maintain accessibility to the schools within the 
proximity of the construction areas where overlaying operations will be performed. A sample 
letter is included as part of the Information Handouts. 

12-4.01A(8) No Parking 

Post temporary NO PARKING signs (sample in Information Handout J) 72 hours prior to working 
on roadways. On these signs, specify the day work will occur on the roadway. If you cannot work 
on the posted date, remove the signs and re-post them 72 hours prior to the new work day. 

Consecutive time periods of parking restrictions on each roadway for overlay must be limited to 
no more than the following: 

1 - 10 hour period for base repair 
1 - 10 hour period for keycutting or milling 
3 - 10 hour period for paving operations 

 

No two adjacent roadways can be closed or have parking restricted on the same day. Immediately 
re-post/re-date no parking signs and barricades for any revisions of schedule including changes 
caused by inclement weather. Immediately remove these upon expiration of the dated work. 

12-4.01A(9) End of Day Tasks 

At the end of each working day, install temporary raised reflective markers, temporary pavement 
markings, and temporary crosswalks to replace existing striping and markings that have been 
removed by keycutting, base repair, excavation or intermediate layers of asphalt concrete. 

Ensure compliance with section 10-1.02E, “Excavation,” which requires tapered transitions at 
vertical offsets at the end of the working day. 

When construction operations are not actively in progress or are concluded at the end of each 
day: 

• All traffic lanes shall be made safe and open to traffic 

• All entrances to private property shall be restored and made accessible 

• All entrances to private property shall be secured and/or locked 

• All removed fences shall be re-installed 

• All work areas shall be cleaned and all debris removed 

• All equipment and materials shall be secured and made safe from the public 

12-4.01B Materials 

Not Used 

12-4.01C Construction 
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SECTION 73 CONCRETE CURBS AND SIDEWALK 
 

 

Broom finish the surface of sidewalks, gutter depressions, curb ramps, and driveways. Make the broom 
finish perpendicular to the path of travel on surfaces used by pedestrians. You may apply water to the 
surface immediately before brooming. 

The finished surface must not vary more than 0.02 foot from a 10-foot straightedge except at grade 
changes. 

If placing pavement around or adjacent to manholes, pipe inlets, or other miscellaneous structures in 
sidewalk, gutter depression, island paving, curb ramps, or driveway areas, do not finish the miscellaneous 
structures to final grade until the pavement is finished beyond the miscellaneous structure. 

If using fixed forms, strike off and compact fresh concrete until a layer of mortar is brought to the surface. 
Finish the surface with a float to grade and cross section and trowel smooth. 

Leave forms in place for sidewalks, gutter depressions, island paving, curb ramps, and driveways for at 
least 12 hours after surface finishing. 

Clean any discolored concrete by abrasive blast cleaning or other authorized method. 

73-3.04 PAYMENT 

The quantity of sidewalk, driveways, median island, median island passageway, valley gutter, and 
curb ramps (including retaining curb) to be paid for will be determined by measuring the length of 
the center line and the width at right angles to the center line to compute the area in square feet to 
the nearest 0.1 of a square foot. 

Payment includes the cost of providing concrete block-outs (with 2” thick asphalt paving) and no 
reduction of sidewalk area is made because of concrete block-outs. 

The quantity of cushion material is not measured. 

The payment quantity for minor concrete (curb ramp) does not include detectable warning surface unless 
the Bid Item List includes a separate bid item for detectable warning surface. 

73-4 TEXTURED CONCRETE AND COLORED CONCRETE SURFACES 

73-4.01 GENERAL 

73-4.01A Summary 

Section 73-4 includes specifications for texturing and coloring concrete surfaces. Texture concrete by 
imprinting with stamps, tools, brooms, or other methods to attain the pattern or impressions shown. 

73-4.01B Definitions 

Reserved 

73-4.01C Submittals 

Submit the manufacturer's data for the color hardener and curing and finishing compounds for each color 
of a concrete surface colored by the dry-shake method. 

73-4.01D Quality Assurance 

73-4.01D(1) General 

Reserved 

73-4.01D(2) Quality Control 

Construct test panels for textured or colored concrete under section 51-1.01D(2)(c). 

73-4.01D(3) Agency Acceptance 

The Agency accepts textured or colored concrete surfaces based on a visual comparison with the test 
panel. 

73-4.02 MATERIALS 

Aggregate for textured or colored concrete surfaces must comply with the gradation requirements for fine 
aggregate. 
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APPENDIX N 
Addendum 2 

 

 

CALIFORNIA DEPARTMENT OF FISH AND WILDLIFE 

BAY DELTA REGION 

2825 CORDELIA ROAD, SUITE 100 
FAIRFIELD, CALIFORNIA 94534 
(707) 428-2002 

 

STREAMBED ALTERATION AGREEMENT 

EPIMS-ALA-15171-R3 
CROW CREEK 

 

JIM BROWNE 

ALAMEDA COUNTY PUBLIC WORKS AGENCY 

CROW CANYON ROADWAY SHOULDER REPAIRS 

 

 

PRE-FINAL 
DRAFT 

 

 

This Streambed Alteration Agreement (Agreement) is entered into between the 
California Department of Fish and Wildlife (CDFW) and Alameda County Public Works 
Agency (Permittee) as represented by Jim Browne. 

 

RECITALS 
 

WHEREAS, pursuant to Fish and Game Code section 1602, Permittee notified CDFW on 
February 8, 2021, with subsequent notification of project expansion modifications 
provided on June 16, 2021 and August 12, 2021 that Permittee intends to complete the 
project described herein. 

 
WHEREAS, pursuant to Fish and Game Code section 1603, CDFW has determined that 
the project could substantially adversely affect existing fish or wildlife resources and has 
included measures in the Agreement necessary to protect those resources. 

 
WHEREAS, Permittee has reviewed the Agreement and accepts its terms and conditions, 
including the measures to protect fish and wildlife resources. 

 
NOW THEREFORE, Permittee agrees to complete the project in accordance with the 
Agreement. 

 
 

PROJECT LOCATION 
 

The Project is located along Crow Canyon Road, at distances between 40 feet and 100 
feet south of Crow Creek, between mile markers (MM) 5.83 to 6.25 in the County of 
Alameda, State of California; Latitude 37.76600°, Longitude -122.01707°. The nearest 
street address for the adjoining property to the Project is a private business at 10970 
Crow Canyon Road, Castro Valley, CA 94552. 

 
 
 

 

Ver. EPIMS 09/01/2020 
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Access to the site will be from Crow Canyon Road. 
 

PROJECT DESCRIPTION 

DRAFT 

 

The Project is limited to the stabilization of the southerly embankment of Crow Creek, in 
order to maintain the existing Crow Canyon roadway. This will entail repair of the 
storm-damaged road shoulder at four locations and improving drainage by the 
replacement of old failed culverts at three additional locations along Crow Canyon 
Road. 

 
The work at four locations between road mileage markers MM 6.00 and MM 6.25 
includes: 

 
1) Construction of four retaining walls at four discrete locations with varying lengths 

of 50, 100, 106.5 and 140 feet, consisting of approximately seventy-two 40-foot 
long, drilled and cast-in-place steel piles encased in concrete, with pressure- 
treated timber lagging placed in-between; 

2) Replacement of approximately 1,300 linear feet of existing guardrail; and 
3) Reconstruction of the damaged section of the roadway pavement with new 

asphalt concrete 
 

Work at the other three locations includes retirement and slurry cement filling of an 
existing corrugated metal pipe (CMP) at each location, and installing new storm drain 
structures with outfalls and rock slope protection (RSP) on the upper bank at the 
following mileage markers (MMs): 

 

1) MM 5.83 

• Installation of a grate inlet with concrete apron on the southern side of the 
roadway. 

• Installation of a 73-foot long, 24-inch diameter high density polyethylene 
(HDPE) pipe beneath the roadway, of which approximately 28 feet of the pipe 
will be along the upper southern bank of Crow Creek. 

• Gabion baskets (total of 252 square feet) holding approximately 84 cubic yards 
(CY) of rock will be embedded into the slope and covered with approximately 
32 CY of RSP and approximately 19 CY of soil within an approximately 420 sq. 
ft. area at the outfall on the upper southern bank of Crow Creek. 

 
2) MM 5.91 

• Inlet work on the southern side of the roadway includes installation of grate 
inlet, CMP, RSP and replacement of headwall. 

• Installation of a 63-foot long, 36-inch diameter HDPE pipe beneath the 
roadway, of which approximately 10 feet of the pipe will be along the upper 
southern bank of Crow Creek. 

• Installation of a 4-foot long, 12-inch diameter CMP to extend the reach of the 
existing 12-inch diameter CMP to RSP on the upper southern bank of Crow 
Creek. 
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• Installation of approximately 95 CY of RSP within an approximately 676 sq. ft. 
area at the outfall on the upper southern bank of Crow Creek. 

 

3) MM 6.10 

• Inlet work on the southern side of the roadway includes removal of headwall, 
and installation of inlet with concrete apron and RSP. 

• Installation of a 110-foot long, 18-inch diameter HDPE pipe beneath the 
roadway, of which approximately 30 feet of the pipe will be along the upper 
southern bank of Crow Creek anchored by soil nails and ties. 

• Installation of approximately 5 CY of rock within an approximately 35 sq. ft. 
area at the outfall on the upper southern bank of Crow Creek. 

 
 

The Project will be done within an Alameda County right of way (ROW). A portion of the 
work will be done within adjacent acquired ROW. No work will be done closer than 10 
feet from the southern edge of the bed of Crow Creek. 

 
Coast live oak riparian habitat occurs within and adjacent to the Project area. At each 
distinct location, onsite activities prior to construction include trimming, clearing and 
grubbing of vegetation. Forty-two (42) oak, maple, buckeye, cedar and California bay 
laurel trees, as well as some vegetative understory will be removed. An approximate 
total of 9,772 sq. ft. of vegetation and upper stream bank below the existing roadway 
will be temporarily disturbed during construction, and 1,131 sq. ft. of stream bank will be 
permanently impacted through the installation of RSP and gabion structures. 
Temporary and permanent impacts to vegetation and trees will be mitigated onsite with 
hydroseed and plantings that shall start in fall or winter following completion of 
construction, as well as offsite in accordance with a Vegetation Restoration Plan that 
will prepared for CDFW approval. 

 

The stream bed was dry at points upstream of and below the construction zones on 
May 27, 2021, but pools of water were still evident a short distance downstream. 
California red-legged frog, a special-status species, may occur within the Project 
vicinity. Biological monitoring, pre-construction surveys, and use of exclusion fence will 
be implemented to reduce potential impacts to the species and habitat. 

 
 

PROJECT IMPACTS 
 

Existing fish or wildlife resources the project could substantially adversely affect include: 

• Vegetated streamside habitat 
• stream habitat 
• amphibians, including California red-legged frog Rana draytonii, Federally 

threatened, state species of special concern 
• reptiles and insects 
• terrestrial and aquatic species 
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The adverse effects the project could have on the fish or wildlife resources identified 
above include: 

 

• temporary loss of vegetation in riparian zone 

• temporary and permanent loss of upper bank habitat 

• change in gradient or contour of bank 

• loss of inputs of organic material into stream channel 

• change in thermal regimens in riparian zone due to removal of vegetation 

• increased turbidity 

• increased sedimentation 

• short-term release of contaminants 

• disruption to birds and other wildlife, and 

• direct take of terrestrial and amphibian species. 

 

MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES 
 

1. Administrative Measures 

 
Permittee shall meet each administrative requirement described below. 

 
1.1 Documentation at Project Site. Permittee shall make the Agreement, any extensions 

and amendments to the Agreement, and all related notification materials and 
California Environmental Quality Act (CEQA) documents, readily available at the 
project site at all times and shall be presented to CDFW personnel, or personnel from 
another State, federal, or local agency upon request. 

 
1.2 Providing Agreement to Persons at Project Site. Permittee shall provide copies of the 

Agreement and any extensions and amendments to the Agreement to all persons who 
will be working on the project at the project site on behalf of Permittee, including but 
not limited to contractors, subcontractors, inspectors, and monitors. 

 
1.3 Compliance with Federal Endangered Species Act. Permittee shall implement and 

adhere to the conservation measures that must be implemented as part of the 
proposed project, as in the Informal Consultation for the Crow Canyon Roadway 
Shoulder Repairs Project in Alameda County, California (ER-32L0520) December 9, 
2020 response to the California Department of Transportation (Caltrans) request for 
informal consultation. For purposes of this Agreement, where the conservation 
measures in the federal authorization are less protective or otherwise conflict with this 
Agreement, the measures set forth in this Agreement shall control. 

 
1.4  Notification of Conflicting Provisions. Permittee shall notify CDFW if Permittee 

determines or learns that a provision in the Agreement might conflict with a provision 
imposed on the project by another local, state, or federal agency. In that event, 

CDFW shall contact Permittee to resolve any conflict. 

PRE-FINAL
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1.5 Project Site Entry. Permittee agrees that CDFW personnel may enter the project site 
at any time to verify compliance with the Agreement. As a result of field inspection, 
CDFW may require that additional conditions be applied to protect sensitive biological 
resources. Such conditions may be amended into this Agreement with the agreement 
of both parties. 

 
1.6 Notify CDFW Prior to Work. Permittee will notify CDFW Bay Delta Region seven 

calendar days prior to the initiation, and at least seven calendar days following 
completion, of work. Notification shall be emailed to Serge Glushkoff, Senior 
Environmental Scientist, at Serge.Glushkoff@wildlife.ca.gov. 

 
1.7 No Trespass. To the extent that any provisions of this Agreement provide for activities 

that require the Permittee to traverse another owner's property, such provisions are 
agreed to with the understanding that the Permittee possesses the legal right to so 
traverse. In the absence of such right, any such provision is void. 

 
1.8 Unauthorized Take. The Permittee is required to comply with all applicable State and 

Federal laws, including the California Endangered Species Act (CESA) and Federal 
Endangered Species Act. This Agreement does not authorize the take of any State or 
Federal endangered or threatened species. Liability for any take or incidental take of 
such listed species remains the responsibility of the Permittee for the duration of the 
project. Any unauthorized take of such listed species may result in prosecution and 
nullification of the Agreement. 

 

2. Avoidance and Minimization Measures 
 

To avoid or minimize adverse impacts to fish and wildlife resources identified above, 
Permittee shall implement each measure listed below. 

 
Work Periods and Design 

 
2.1  Work Period. All work shall begin on or after April 15 and shall be completed by 

October 15. Revegetation work using hand tools or causing minimal disturbance is not 
limited to this work window but must be completed within the same season as Project 
activities. 

 

2.2 Work Period Modification. If the Permittee needs more time to complete the 
authorized activity, the work period may be extended at the discretion of CDFW, by 
contact with Mr. Serge Glushkoff, Senior Environmental Scientist at (707)339-6191. 
Serge.Glushkoff@wildlife.ca.gov or if unavailable, through contact with the Regional 
office at 707-428-2002. Permittee shall submit a written request for a work period 
variance to CDFW. The work period variance request shall: 1) describe the extent of 
work already completed; 2) detail the activities that remain to be completed; 3) provide 
a National Weather Service forecast covering the time to need to complete a phase or 
activity; 4) detail the time required to complete each of the remaining activities; 5) 

DRAFT 
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include a description of stream conditions; and 6) provide photographs of both the 
current work completed and the proposed site for continued work. The work period 
variance request should consider the effects of increased stream flows, higher turbidity, 
rain delays, increased erosion control measures, limited access due to saturated soil 
conditions, and limited growth of erosion control grasses due to cool weather. Work 
period variances are issued at the discretion of CDFW. CDFW will review the written 
request to work outside of the established work period. CDFW reserves the right to 
require additional measures to protect fish and wildlife resources as a condition for 
granting the work period modification. 

 

2.3  Daily Work Window. Unless otherwise authorized in writing by CDFW, Permittee shall 
terminate all project activities covered under this Agreement 30 minutes before sunset 
and shall not resume until 30 minutes after sunrise. Permittee shall use sunrise and 
sunset times established by the U.S. Naval Observatory Astronomical Applications 
Department for the geographic area where the project is located. 

 

2.4  Work Period in Dry Weather Only, Project work shall be restricted to dry weather as 
allowed during the work period specified in Measure 2.1. Construction shall be timed 
with awareness of precipitation forecasts and potential increases in stream flow. 
Construction activities shall cease when the National Weather Service (NWS) 72-hour 
weather forecast indicates a 30 percent chance or higher of precipitation. All 
necessary erosion control measures shall be implemented prior to the onset of 
precipitation. Construction equipment and materials shall be removed if inundation is 
likely. Construction activities halted due to precipitation may resume when 
precipitation ceases and the NWS 72-hour weather forecast indicates less than a 30 
percent chance of precipitation. No work shall occur during a dry-out period of 24 
hours after the above referenced wet weather. Weather forecasts shall be 
documented upon request by CDFW. Project activities shall be restricted to periods of 
dry weather. Precipitation forecasts and potential increases in stream flow shall be 
considered when planning construction activities. 

 

2.5  Work According To Plans. Permittee shall conduct all work according to the Project 
Description stated above and submitted plans. This includes dimensions of all 
excavations, fill and rock slope protection, and location of sediment barriers. Permittee 
shall notify CDFW of any modifications made to the plans submitted to CDFW that 
pertain to impacts to streams, wetlands, or riparian corridors. At the discretion of 
CDFW, minor plan modifications may require an amendment to this Agreement. At the 
discretion of the CDFW, if substantial changes are made to the original plans this 
Agreement becomes void and the Permittee shall submit a new notification. 

 

Compliance Monitoring 
 

2.6 On-site Education. Permittee shall conduct an education program for all persons 
employed or otherwise working on the project site prior to performing any work on-site. 
The program shall consist of a presentation from a Qualified Biologist that includes a 
discussion of the biology of the habitats and species identified in this Agreement and 

 

 

DRAFT 
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present at this site. A Qualified Biologist shall also include as part of the education 
program information about the penalties for violations and project-specific protective 
measures included in this Agreement. Interpretation shall be provided for non-English 
speaking workers, and the same instruction shall be provided for any new workers prior 
to their performing work on-site. All workers present at the on-site education shall sign 
a roster acknowledging that they participated in the training event and that roster shall 
be kept on-site and made available upon request. 

 

2.7 CDFW-Approved Qualified Biologist(s) and Monitor(s). Prior to commencement within 
the areas covered by this agreement, Permittee shall submit to CDFW for review and 
approval the names and resumes of all qualified biologists and biological monitors 
involved in conducting surveys and/or monitoring work. 

 

A Qualified Biologist is an individual who shall have a minimum of four years of 
academic training and professional experience in biological sciences and related 
resource management activities with a minimum of two years conducting surveys for 
each species that may be present within the project area. 

 

A Biological Monitor is an individual who shall have academic and professional 
experience in biological sciences and related resource management activities as it 
pertains to this project, experience with construction-level biological monitoring, be able 
to recognize species that may be present within the project area, and be familiar with 
the habits and behavior of those species. 

 

2.8 Qualified Biologist Responsibility. The Qualified Biologist shall be responsible for 
monitoring all project activities at all sites subject to this Agreement, including 
supervision of all biological monitors, and all phases of activities in areas subject to this 
Agreement. 

 

2.9  Biological Monitor Authority. The Biological Monitor(s) shall have the authority to 
immediately stop any activity that is not in compliance with this Agreement, and/or to 
order any reasonable measure to avoid or minimize impacts to fish and wildlife 
resources, in consultation with CDFW. 

 

2.10  Biological Monitor Liability. Neither the biological monitor nor the CDFW shall be liable 
for any costs incurred as a result of compliance with this measure. This includes 
cease-work orders issued by the CDFW. 

 

2.11 Biological Monitor Responsibilities. The Biological Monitor shall be responsible for 
monitoring all project activities and on-site compliance with all measures of this 
Agreement, and shall be present at all times when initial ground-disturbing activity, 
vegetation management (tree and vegetation removal), and construction is occurring. 
During periods of inactivity or after clearing, grubbing, and grading are completed 
compliance inspections by the Designated Biologist may be reduced if Permittee 
obtains written approval from CDFW. The Biological Monitor will also be accessible via 
cell phone should construction staff observe any risk of harm, or harm, to fish and 

wildlife. 
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2.12 Pre-Construction Wildlife Surveys. Within 14 days prior to any construction or staging 
activities, a CDFW-approved biologist shall conduct a preconstruction survey for 
wildlife in the active construction work areas. Survey results may be documented in a 
brief memo or monitoring form and shall note the occurrence, location, or indication of 
species presence (e.g., active nest, occupied burrow of any special-status species). If 
a special-status wildlife species is observed, work shall not begin until the species 
departs the construction area or is moved out of the construction area to a CDFW- 
approved relocation site. If at any point construction activities cease for more than 7 
days, additional surveys shall be conducted prior resumption. 

2.13 California Red-Legged Frog Protection. In the event that California red-legged frogs 
(CRLF) are found onsite, construction activities shall cease within 100 feet of the 
sighting and the frog will be allowed to move away from the project site of its own 
volition until no harm may occur to the individual from project-related activities. The 
U.S. Fish and Wildlife Service (Service) and CDFW shall be notified within 24 hours of 
the sighting. If Permittee and the Service determine that adverse effects to CRLF 
cannot be avoided, construction activities will remain suspended until Permittee and 
the Service complete the appropriate level of consultation. 

 

2.14 Monitoring During Covered Activities. Prior to the start of each workday, a Biological 
Monitor or trained construction staff (see Measures 2.6 through 2.11) shall check 
under construction equipment to ensure no wildlife is utilizing the equipment as 
temporary shelter. 

 

2.15 Nesting Bird Surveys. If construction, grading, vegetation removal, or other project- 
related improvements are scheduled during the nesting season of protected raptors 
and migratory birds from January 15 to September 1, a focused survey for active nests 
of such birds shall be conducted by a qualified biologist within 7 days prior to the 
beginning of project-related activities. The results of the survey shall be sent Serge 
Glushkoff, Senior Environmental Scientist, by email (Serge.Glushkoff@Wildlife.ca.gov) 
prior to the start of project activities. Refer to Notification Number EPIMS-ALA-15171- 
R3 when submitting the survey to CDFW. If an active nest is found, Permittee shall 
consult with the United States Fish and Wildlife Service (USFWS) and CDFW 
regarding appropriate action to comply with the Migratory Bird Treaty Act of 1918 and 
Fish and Game Code. If a lapse in project-related work of 7 days or longer occurs, 
another focused survey and if required, consultation with CDFW and USFWS, shall be 
required before project work can be reinitiated. 

 

Impact Avoidance/Minimization Measures 
 

2.16 Allow Wildlife to Leave Unharmed. Permittee shall allow any wildlife encountered 
during the course of construction to leave the construction area unharmed. This 
authorization does not allow for the trapping, capture, or relocation of any state or 
federally listed species. 

 

2.17 Demarcate Work Area Boundary. The contractor will demarcate the outer perimeter of 
the work area with construction fencing to prevent damage to adjacent habitat and 
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provide visual orientation to its limits. Prior to full mobilization, a Qualified Biologist will 
then inspect the demarcation and adjust as necessary to protect bank vegetation and 
habitat. The Qualified Biologist will also be present to monitor the activities and ensure 
the fencing does not go beyond the boundaries provided in the notification. Marking 
shall be in place during all periods of operation. All persons employed or otherwise 
working on the project site shall be instructed about the restrictions that the marking 
represents. 

 

2.18 Sediment Barrier and Wildlife Exclusion Fence. A sediment barrier will be used to 
prevent California red-legged frogs and wildlife from entering the proposed project 
area, and to prevent sediment from moving downhill further into the riparian zone of 
Crow Creek. Exclusion fencing will be at least 3 feet high and the lower 6 inches of the 
fence will be buried in the ground to prevent animal entry. The remaining 2.5 feet will 
be left above ground to serve as a barrier for animals moving on the ground surface. 
The fence will be pulled taut at each support to prevent folds or snags. Fencing shall 
be installed and maintained in good condition during all construction activities. Fencing 
shall be inspected and maintained daily until completion of the proposed project. The 
fencing will be removed only when all construction equipment is removed from the 
site. Exclusion fencing shall be installed at least twenty-four (24) hours prior to 
beginning work to prevent wildlife from entering the site, after site inspection by the 
qualified biologist (to ensure that not animals are trapped). 

 

2.19 Staging Areas. Equipment, spoils, and other project materials shall be staged at least 
50’ from the low-flow stream channel. 

 

2.20 Wash Equipment Prior to Site Entry. All equipment moving onto the site vicinity shall 
be pressure washed prior to site entry to reduce the risk of transporting soil pathogens 
and other invasive agents. 

 

2.21 Trees Marked for Removal. Prior to vegetation removal, the Qualified Biologist shall 
clearly mark or delineate the limits of vegetation to be removed. Vegetation outside 
the project area or not marked shall not be removed or damaged without prior 
consultation and approval from a CDFW representative. Only the trees marked for 
removal on Sheets 6, 10, 14 and 18,,each titled Paving/Tree Removal, from the 
Plans for Storm Damage Repairs Along Crow Canyon Road December 2020, 
and the trees marked for removal on Sheets 1 -3 from Crow Canyon Road at 
Various Locations – Plan and Profiles for Culvert Replacement July 2021 PRE- 
FINAL (Exhibits A and B, respectively) may be removed. 

 

2.22 Root Mass and Stump Retention. Where possible in zones outside of retaining wall 
and outfall structures where trees must nevertheless be removed for access, 
Permittee shall leave the root mass and stumps in place to allow for resprouting and 
bank stability. 

 

2.23 Open Construction Excavation, Trenches, and Inspection. To prevent the accidental 
entrapment of wildlife, Permittee shall cover all excavated holes or trenches deeper 
than 6 inches with plywood or similar material and bury the perimeters, leaving no 
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cracks or open spaces, at the end of each workday. Edges of plywood shall be 
weighted down to prevent movement. At the end of each workday, Permittee shall 
ramp trenches and large excavations that cannot easily be covered to allow trapped 
animals to escape. Ramps may be constructed of either dirt fill or wood planking or 
other suitable material placed at angles no greater than 30 degrees, and shall be 
installed at intervals of no less than 30- to 45-inches apart unless otherwise 
authorized by CDFW. Biological monitors shall inspect holes, trenches, and ramps 
each morning that construction activities occur, or otherwise at intervals of no less 
than 24 hours. 

 

2.24 Pipes, Hoses, and Similar Structures. All pipes, hoses, or similar structures less than 
12 inches in diameter shall be closed or covered to prevent animal entry. All such 
structures greater than 2 inches in diameter stored at the project site overnight shall 
be inspected thoroughly for wildlife before the pipe or similar structure is buried, 
capped, used, or moved. 

 

2.25 Refueling of Equipment. Refueling of construction equipment and vehicles shall not 
occur within 200 feet of any watercourse, or anywhere that spilled fuel could drain to 
a watercourse. Oil pans or similar materials that will not break down from exposure 
to petroleum products shall be placed underneath the construction equipment and 
vehicles, when refueling, to capture incidental spillage of fuels. Equipment and 
vehicles operating in the project area shall be checked and maintained daily to 
prevent leaks of fuels, lubricants, or other liquids. 

 
2.26 Rock Slope Protection and Gabion Structures Limited to Planned Quantities Rock 

slope protection and gabion structures installed on the bank shall not exceed those in 
the project description, in size or quantity. 

 

2.27 Maintenance of Gabion Structures. Permittee shall inspect gabion structures on at 
least an annual basis to ensure that no broken rods of gabion lattice are exposed, 
and that the baskets do not fail to the extent of dislodging cobble or boulders from 
their anchored positions. Gabion repair, with necessary permits, shall be done as 
needed to maintain their bank stabilization function. 

 

2.28  Fill Voids in Rock Rip-Rap. Permittee shall ensure that the all voids and spaces 
within the rip-rap wall are filled. The air spaces between rocks shall be filled with 
smaller rock, gravels, and native soil material. 

 

2.29 Protect Banks and Vegetation. Care shall be taken during placement or movement 
of materials on the stream banks to prevent any damage to stable stream banks and 
to minimize damage to any streambank vegetation. 

 

2.30 Erosion Control. At no time shall silt laden runoff be allowed to enter the channel, or 
directed to where it may do so. Erosion control measures shall be utilized 
throughout all phases of operation where sediment runoff from exposed slopes 
threatens to do so. Erosion control measures, such as silt fences, straw hay bales, 
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gravel or rock lined ditches, water check bars, and broadcasted straw shall be used 
wherever sediment has the potential to leave the work site and enter the stream. 

 

2.31 Monofilament. Permittee shall not use erosion control materials containing plastic 
monofilament netting (erosion control matting) or similar material containing netting 
within the project area due to documented evidence of amphibians and reptiles 
becoming entangled or trapped in such material. Coconut coir matting is 
acceptable. 

 

2.32 Cover Exposed Spoils. The contractor shall have readily available plastic sheeting 
and will cover exposed spoil piles and exposed areas to prevent these areas from 
losing loose soil into any unnamed drainage. These covering materials shall be 
applied when it is evident rainy conditions threaten to erode loose soils into State 
waters. 

 
2.33 Concrete Curing. All cement-based products (concrete, mortar, etc.) poured or 

applied wet onsite shall be excluded from the wetted channel or areas where they 
may come into contact with water for a period of 30 days after application. During 
that time the product shall be kept moist and runoff from the product shall not be 
allowed to enter the stream. Commercial sealants may be applied to the product 
surface or mixture where difficulty in preventing leakage for a long period may occur. 
If sealant is used, water shall be excluded from the site until the sealant is cured. 

 
2.34 Concrete – Primary Containment. Permittee shall install the necessary containment 

structures to control the placement of wet concrete and to prevent it from entering 
the channel outside of those structures. 

 

2.35 Hazardous Substances. Raw cement/concrete or washings thereof, asphalt, paint 
or other coating material, oil or other petroleum products, or any other substances 
which could be hazardous to aquatic life, resulting from project related activities, 
shall be prevented from contaminating the soil and/or entering Crow Creek. Any of 
these materials, placed within or where they may enter the channel by Permittee or 
any party working under contract, or with the permission of Permittee, shall be 
removed immediately. 

 
2.36 Spill of Material Deleterious to Fish and Wildlife. In the event of a hazardous 

materials spill into a stream (e.g., concrete or bentonite), Permittee shall immediately 
notify the California Office of Emergency Services State Warning Center by calling 
1-800-852-7550 and immediately provide written notification to CDFW by email at 
R31600Program@wildlife.ca.gov. Permittee shall take all reasonable measures to 
document the extent of the impacts and affected areas including photographic 
documentation of affected areas, injured fish and wildlife. If dead fish or wildlife are 
found in the affected area, Permittee shall collect carcasses and immediately deliver 
them to CDFW. Permittee shall meet with CDFW within ten days of the reported spill 
in order to develop a resolution including: site clean-up, site remediation and 
compensatory mitigation for the harm caused to fish, wildlife and the habitats on 

mailto:R31600Program@wildlife.ca.gov
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which they depend as a result of the spill. The Permittee shall be responsible for all 
spill clean-up, site remediation and compensatory mitigation costs. Spill of materials 
to waters of the state that are deleterious to fish and wildlife are in violation of Fish 
and Game Code section 5650 et. seq. and are subject to civil penalties for each 
person responsible. CDFW reserves the right to refer the matter to the District 
Attorney’s Office if a resolution cannot be agreed upon and achieved within a 
specified timeframe, generally six months from the date of the incident. 

 
2.37 Erosion Control Maintenance. Permittee shall make modifications, repairs and 

improvements to erosion control measures whenever it is needed. 
 

2.38 Pick Up Debris. Permittee shall pick up all debris and waste daily and ensure 
appropriate disposal offsite. 

 

Site Restoration 
 

2.39 Restore Banks and Bed. In the event that there is any disturbance beyond the limits 
described in the project notification and project description to the stream, the 
Permittee shall notify CDFW and the Permittee shall return the stream bank to pre- 
project grade and conditions. Significant bank or channel alteration other than that 
described in the notification and description may require an amendment to this 
Agreement. 

 

2.40 Treat Exposed Areas. Permittee shall stabilize all disturbed soils within the area 
covered in this Agreement site to reduce erosion potential, both during and following 
construction. 

 

2.41 Revegetation and Vegetation and Restoration Plan. Revegetation shall be 
completed as soon as possible after construction activities cease. Within 90 days of 
the execution of this Agreement, a Vegetation Restoration Plan shall be submitted to 
CDFW for review, comment and approval. The project shall be considered fully 
compliant and authorized to begin construction once final approval for the Plan has 
been issued by CDFW. The Plan shall include onsite restoration for all impacts to 
the bank of Crow Creek and its vegetation, including all age classes and species of 
trees that were removed. The Plan shall also provide a proposal for compensatory 
offsite restoration within the Alameda Creek watershed for final areal impacts that 
cannot be fully mitigated onsite at the areal ratios below, calculated by square 
footage. The compensation may be in form of financial support stream habitat 
restoration, enhancement or credits purchased at a mitigation bank that provides 
similar ecological values to those impacted at Crow Creek, or other action 
acceptable to CDFW. 

 

Temporary disturbance to upper streambank with or without vegetative cover or 
understory, with woody vegetation with stems no greater than 4 inches in 
diameter: 1:1 
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Permanent disturbance to vegetated or unvegetated streambank (rock slope 
protection and concrete outfall structures): 3:1 

 

Permanent disturbance to vegetated or unvegetated streambank with gabion 
installation: 6:1 

 

Permanent removal of non-native trees larger than 4” dbh: 1:1 (with native trees) 

Permanent removal of native trees larger than 4” dbh: 3:1 

The Plan shall also address Measures 2.41 and 2.42 below. 
 

2.42 Native Grass Seeding. Permittee shall place erosion protection in areas where 
vegetation cannot reasonably be expected to become re-established. All other 
areas of disturbed soil which drain toward the stream shall be planted with 
propagules (seeds, cuttings and/or divisions) of locally occurring native plants. 
Locally native wildflower and/or shrub seeds may also be included in the seed mix. 

 

2.43 Seeding and Planting Time Period. Permittee shall complete seeding and planting 
of disturbed areas as soon as possible after Project activities in those areas cease. 

 

2.44 Prohibited Plant Species. Permittee shall not plant, seed or otherwise introduce 
invasive exotic plant species. Prohibited exotic plant species include those identified 
in the California Exotic Pest Plant Council's database, which is accessible at: 
http://www.cal-ipc.org/paf/. 

 

2.45 Use of Nursery Stock for Plantings. If nursery stock purchased for revegetation was 
grown within a county that is quarantining or regulating nursery stock for interstate 
sales due to the presence of Phytophthora ramorum, the source nursery shall be in 
compliance with annual inspections under 7 CFR 301.92 et. seq. Permittee shall 
view the California Department of Food and Agriculture (CDFA) website to view the 
most recent list of approved nurseries from quarantined and regulated counties, 
found at https://www.cdfa.ca.gov/plant/pe/InteriorExclusion/SuddenOakDeath/. 
Permittee shall view, and if possible obtain, a copy of the annual inspection 
certificate under 7 CFR 301.92-f et. seq. regarding P. ramorum 
(http://www.suddenoakdeath.org/diagnosis-and-management/hosts-and- 
symptoms/). If a selected nursery cannot provide this annual certificate of inspection, 
the nursery shall not be used as a source for plant material, soils or other materials 
that could transmit the disease organism. 

 

2.46 Sudden Oak Death Protocol. Permittee and all contractors shall follow sanitation 
protocol specified in the Sanitation Guidelines for Professional Crews issued by the 
California Oak Mortality Task Force (http://www.suddenoakdeath.org/diagnosis-and-
management/sanitation-and-reducing-spread/) prior to entering, during construction, 
and prior to leaving the site. 

http://www.cal-ipc.org/paf/
https://www.cdfa.ca.gov/plant/pe/InteriorExclusion/SuddenOakDeath/
http://www.suddenoakdeath.org/diagnosis-and-management/hosts-and-symptoms/
http://www.suddenoakdeath.org/diagnosis-and-management/hosts-and-symptoms/
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2.47 Remove Temporary Flagging, Barriers and Materials. Permittee shall remove all 
temporary flagging, barriers and other materials such as sand or gravel bags from 
the project site and vicinity of the stream upon completion of project activities. 

 

2.48 Site Restoration/Stabilization Success. To ensure that site restoration and erosion 
control measures are successful, Permittee shall be required to monitor site 
conditions and success criteria per the Final Approved Vegetation Restoration Plan. 

 

3. Reporting Measures 

Permittee shall meet each reporting requirement described below, and shall include the 
notification number when submitting all reports and plans to CDFW. 

 

3.1 Notification to the California Natural Diversity Database. If any listed, rare, or special 
status species are detected during project surveys or on or around the project site 
during project activities, the Permittee shall submit CNDDB Field Survey Forms to 
CDFW in the manner described at the CNDDB website 
(https://www.wildlife.ca.gov/Data/CNDDB/Submitting-Data) within five working days 
of the sightings. Copies of such submittals shall also be submitted to the CDFW 
regional office as specified below. 

 

3.2 Status Reports. Permittee shall submit a status report on revegetation and 
restoration (see Measure 2.41) success to CDFW by January 31 of the three years 
following construction. The report shall include the following: i) monitoring results 
(including methods and a discussion of modifications since the previous monitoring 
period); ii) evaluation of conditions relative to success criteria; iii) remedial measures 
identified and implemented following the previous monitoring period; iv) status of 
pools and observed native or invasive biota present in the first spring or summer 
after construction; v) overall site progress; and vi) any signs of channel erosion, 
scour or bank failure. Any proposed changes to the performance criteria or timelines 
shall require CDFW written approval. The report shall include photos from 
designated photo stations at each mitigation site. In the event that restoration has 
not been completed to the satisfaction of CDFW, monitoring and reporting shall 
continue on a schedule developed by CDFW until success criteria are reached. 

 

3.3 Photographic Documentation of Work. Prior to commencement of work, the 
Permittee shall flag vantage points at all four retaining walls that offer representative 
views of the project site and work areas. The Permittee shall photograph the project 
area from each of the flagged points, noting the direction and magnification of each 
photo. Upon completion of construction, the Permittee shall photograph post-project 
conditions from the flagged photo points using the same direction and magnification 
as pre-project photos. Labeled digital copies of pre- and post-project photographs 
shall be sent to CDFW within thirty (30) days of completion of the project. 

http://www.wildlife.ca.gov/Data/CNDDB/Submitting-Data)
http://www.wildlife.ca.gov/Data/CNDDB/Submitting-Data)
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Any communication that Permittee or CDFW submits to the other shall be submitted 
through EPIMS as instructed by CDFW. 

 

To Permittee: 
 

Jim Browne 
Alameda County Public Works Agency 
EPIMS-ALA-15171-R3 
Crow Canyon Roadway Shoulder Repairs Project 

To Permittee: 

Department of Fish and Wildlife 
Bay Delta Region 
EPIMS-ALA-15171-R3 
Crow Canyon Roadway Shoulder Repairs Project 
EPIMS.R3@wildlife.ca.gov and Serge.Glushkoff@wildlife.ca.gov 

 
 
 

LIABILITY 
 

Permittee shall be solely liable for any violations of the Agreement, whether committed 
by Permittee or any person acting on behalf of Permittee, including its officers, 
employees, representatives, agents or contractors and subcontractors, to complete the 
project or any activity related to it that the Agreement authorizes. 

 

This Agreement does not constitute CDFW’s endorsement of, or require Permittee to 
proceed with the project. The decision to proceed with the project is Permittee’s alone. 

 

SUSPENSION AND REVOCATION 
 

CDFW may suspend or revoke in its entirety the Agreement if it determines that 
Permittee or any person acting on behalf of Permittee, including its officers, employees, 
representatives, agents, or contractors and subcontractors, is not in compliance with the 
Agreement. 

 

Before CDFW suspends or revokes the Agreement, it shall provide Permittee written 
notice by certified or registered mail that it intends to suspend or revoke. The notice 
shall state the reason(s) for the proposed suspension or revocation, provide Permittee 
an opportunity to correct any deficiency before CDFW suspends or revokes the 
Agreement, and include instructions to Permittee, if necessary, including but not limited 
to a directive to immediately cease the specific activity or activities that caused CDFW 
to issue the notice. 

mailto:EPIMS.R3@wildlife.ca.gov
mailto:Serge.Glushkoff@wildlife.ca.gov
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ENFORCEMENT 
 

Nothing in the Agreement precludes CDFW from pursuing an enforcement action 
against Permittee instead of, or in addition to, suspending or revoking the Agreement. 

 

Nothing in the Agreement limits or otherwise affects CDFW's enforcement authority or 
that of its enforcement personnel. 

 

OTHER LEGAL OBLIGATIONS 
 

This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from complying with, or obtaining any other permits or authorizations 
that might be required under, other federal, state, or local laws or regulations before 
beginning the project or an activity related to it. For example, if the project causes take 
of a species listed as threatened or endangered under the Endangered Species Act 
(ESA), such take will be unlawful under the ESA absent a permit or other form of 
authorization from the U.S. Fish and Wildlife Service or National Marine Fisheries 
Service. 

 

This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from complying with other applicable statutes in the Fish and Game 
Code including, but not limited to, Fish and Game Code sections 2050 et seq. 
(threatened and endangered species), section 3503 (bird nests and eggs), section 
3503.5 (birds of prey), section 5650 (water pollution), section 5652 (refuse disposal into 
water), section 5901 (fish passage), section 5937 (sufficient water for fish), and section 
5948 (obstruction of stream). 

 

Nothing in the Agreement authorizes Permittee or any person acting on behalf of 
Permittee, including its officers, employees, representatives, agents, or contractors and 
subcontractors, to trespass. 

 

AMENDMENT 
 

CDFW may amend the Agreement at any time during its term if CDFW determines the 
amendment is necessary to protect an existing fish or wildlife resource. 

 

Permittee may amend the Agreement at any time during its term, provided the 
amendment is mutually agreed to in writing by CDFW and Permittee. To request an 
amendment, Permittee shall log into EPIMS and submit to CDFW a completed CDFW 
“Amendment & Extension” form. Permittee shall include with the completed form, 
payment of the corresponding amendment fee identified in CDFW’s current fee 
schedule (see Cal. Code Regs., tit. 14, § 699.5). 

 

TRANSFER AND ASSIGNMENT 
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This Agreement may not be transferred or assigned to another entity, and any purported 
transfer or assignment of the Agreement to another entity shall not be valid or effective, 
unless the transfer or assignment is requested by Permittee in writing, as specified 
below, and thereafter CDFW approves the transfer or assignment in writing. 

 

The transfer or assignment of the Agreement to another entity shall constitute a minor 
amendment, and therefore to request a transfer or assignment, Permittee shall log into 
EPIMS and submit to CDFW a completed CDFW “Amendment & Extension” form. 
Permittee shall include with the completed form, payment of the minor amendment fee 
identified in CDFW’s current fee schedule (see Cal. Code Regs., tit. 14, § 699.5). 

 
 

EXTENSIONS 
 

In accordance with Fish and Game Code section 1605, subdivision (b), Permittee may 
request one extension of the Agreement, provided the request is made prior to the 
expiration of the Agreement’s term. To request an extension, Permittee shall log into 
EPIMS and submit to CDFW a completed CDFW “Amendment & Extension’ form. 
Permittee shall include with the completed form, payment of the extension fee identified 
in CDFW’s current fee schedule (see Cal. Code Regs., tit. 14, § 699.5). CDFW shall 
process the extension request in accordance with Fish and Game Code section 1605, 
subdivisions (b) through (e). 

 

If Permittee fails to submit a request to extend the Agreement prior to its expiration, 
Permittee must submit a new notification and notification fee before beginning or 
continuing the project the Agreement covers (Fish & G. Code § 1605, subd. (f)). 

 

EFFECTIVE DATE 
 

The Agreement becomes effective on the date of CDFW’s signature, which shall be: 1) 
after Permittee’s signature; 2) after CDFW complies with all applicable requirements 
under the California Environmental Quality Act (CEQA); and 3) after payment of the 
applicable Fish and Game Code section 711.4 filing fee listed at 
https://www.wildlife.ca.gov/Conservation/CEQA/Fees. 

 

TERM 
 

This Agreement shall expire on December 31, 2025, unless it is terminated or extended 
before then. All provisions in the Agreement shall remain in force throughout its term. 
Permittee shall remain responsible for implementing any provisions specified herein to 
protect fish and wildlife resources after the Agreement expires or is terminated, as Fish 
and Game Code section 1605, subdivision (a)(2) requires. 

 

EXHIBITS 

https://www.wildlife.ca.gov/Conservation/CEQA/Fees
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The documents listed below are included as exhibits to the Agreement and incorporated 
herein by reference; however the Project Description represents the final dimensions of 
RSP and gabion baskets. 

 

A. Exhibit A. Plans for Storm Damage Repairs Along Crow Canyon Road (Pages 1-18), 
December 2020 

 

B. Exhibit B. Crow Canyon Road at Various Locations – Plan and Profiles for Culver 
Replacement (4 Pages), July 2021 PRE-FINAL 

 

C. AUTHORITY 
 

If the person signing the Agreement (signatory) is doing so as a representative of 
Permittee, the signatory hereby acknowledges that he or she is doing so on Permittee’s 
behalf and represents and warrants that he or she has the authority to legally bind 
Permittee to the provisions herein. 

 

AUTHORIZATION 
 

This Agreement authorizes only the project described herein. If Permittee begins or 
completes a project different from the project the Agreement authorizes, Permittee may 
be subject to civil or criminal prosecution for failing to notify CDFW in accordance with 
Fish and Game Code section 1602. 

 

CONCURRENCE 
 

Through the electronic signature by the permittee or permittee’s representative as 
evidenced by the attached concurrence from CDFW’s Environmental Permit Information 
Management System (EPIMS), the permittee accepts and agrees to comply with all 
provisions contained herein. 

 

The EPIMS concurrence page containing electronic signatures must be attached 
to this agreement to be valid. 


