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I.  Need for Professional Services 

A.  Agency Seeking Services 

Alameda County Public Works Agency (ACPWA) is the division of Alameda County government responsible 

for implementing public works infrastructure projects, such as sidewalk and bike facilities, roads and 

bridges. Occasionally, the agency needs to supplement its staff with the additional expertise and resources 

from specialized consultants. To this end, ACPWA seeks competitive proposals for professional services 

by issuing a Request for Qualifications (RFQ). 

The ACPWA may contract with on-call consultants for civil engineering, environmental, and right of way 

professional services for various local projects. ACPWA expects to contract with  three prime consulting 

firms for a period of three years with an option to extend for an additional (2) two years.  

This solicitation is not for specific projects, but for specific services. The services are to be rendered for 

the duration of the contract term.  This RFQ does not commit the ACPWA to award a contract, to pay any 

costs incurred in the preparation of a proposal for this request, or to procure or contract for services. The 

ACPWA does not guarantee a specific number or dollar amount of projects will be contracted with the 

selected consultants.  

With this RFQ, ACPWA seeks a qualified consultant or team of consultants who can provide civil 

engineering, environmental, and right of way services for various public works projects.  These projects 

may include but are not limited to: 

i. Sidewalk Construction 

ii. Bicycle Facilities Construction 

iii. Intersection improvements  

iv. Roadway drainage improvements  

v. Roadway reconstruction  

vi. Streetscape improvements 

vii. Bridge Repairs/Replacement 

viii. Utility Undergrounding  

The response to this solicitation shall be in the form of a Statement of Qualifications (SOQ). 

It is the responsibility of a Consultant to be familiar with all of the specifications, terms and conditions of 

the RFQ—including those contained in addenda.  By the submission of an SOQ, the Consultant certifies, 

that if awarded a contract, it will make no claim against the County based upon ignorance of conditions 

or misunderstanding of the requirements. 

Any questions regarding this RFQ shall be submitted in writing via email to the contact person listed below 

by the date & time specified as the Deadline for Questions on the Schedule of Events (Section III-F). 
 

Contact: Anita Franklin, Administrator 

E-mail: anita@acpwa.org 

Phone: 510-670-5569 
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Address: Alameda County Public Works Agency 

399 Elmhurst Street, Hayward, 94544 

ACPWA reserves the right to amend this RFQ or the criteria for consultant selection in any manner, to 

cancel this RFQ, or to reject any one or all proposals at its discretion, thus not awarding a contract to any 

firm. 

The most current supporting information and addenda for this  RFQ can be found on the ACPWA 

business webpage: https://www.acpwa.org/business/current-opp.page?#profservices.  It shall be the 

Consultant's responsibility to check this webpage to obtain any addenda that may be issued. 

B. General Project Descriptions

ACPWA has a Capital Improvement Program whereby various project are identified and planned for 

implementation.  These projects include Pavement Management Projects; Safety Projects; Bike & 

Pedestrian Facility Improvement Projects and Multi-Modal Corridor Improvement Projects.   

With this RFQ, ACPWA seeks on-call professional services from consultants or teams of consultants who 

can provide civil engineering, environmental and right of way services in order to deliver public works 

capital improvement projects throughout the unincorporated areas of Alameda County.   

C. Services Needed

ACPWA expects to contract with three qualified firms on an on-call basis.  Task Orders will be issued for 

specific projects.  Prior to the assignment of any project, the ACPWA will request the pre-qualified 

consultants to provide proposals including budget and schedule for the scope of services for that specific 

project.  Selected firm will be expected to perform tasks in stages as outlined below.   

Firms responding to this RFQ are encouraged to demonstrate their understanding and capabilities of 

performing the various tasks as outlined in each stage as part of their response to this RFQ. 

Stage 1: Scope Development with Design Alternatives, Preliminary Design of the Selected 

Option, and Appropriate Environmental Determination/Documentation 

Stage 2: Final Design/PS&E Preparation and Right of Way Acquisition 

Stage 3: Design Related Construction Support 

It should be noted that selected consultants may only be asked to perform certain tasks within each stage. 

Some projects may have certain tasks that have previously been completed, for example, topographic 

surveys, and will be made available to the selected consultant for design. 

Work by consultants will commence following a Notice to Proceed issued by ACPWA.   Regardless of how 

the work ultimately proceeds, the SOQ is to include all three stages of work. 

1. Stage 1: Detailed Scoping, and Preliminary Design

During this stage, the consultants will provide detailed scoping including alternative design options,

identify the preferred design option and perform preliminary design of the preferred alternative.

https://www.acpwa.org/business/current-opp.page?#profservices
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This is expected to include, but not be limited to, project management tasks, performing boundary 

and topographic surveys, performing assessments, studies, and recommending alternative 

improvements for PS&E development, and performing public outreach.   

 

a. Project Management 

The consultants will be responsible for project management activities including: scheduling, 

reporting, coordination meetings, record keeping and quality assurance. 

SCHEDULING: The consultants will be expected to develop and maintain a critical path master 

project schedule broken down by individual tasks and will incorporate a sub-schedule for each 

critical project element, such as survey, studies, reports, environmental & right of way 

assessments, alternatives, etc.  Milestones, major deliverables, and percent complete for each 

task will be included on the schedule.  The master schedule will include all known and anticipated 

logic ties and constraints between project elements.  The sub-consultant schedules will be 

integrated into the master schedule so that they correspond to the work and division of 

responsibilities. The master project schedule will be submitted to ACPWA for review and approval. 

The approved schedule will then be used to establish deadlines for receiving comments and 

decision making. The project schedule must be kept up-to-date and submitted to ACPWA with the 

monthly progress report. 

REPORTING: The consultants will be expected to prepare monthly progress reports to be delivered 

with the monthly invoice. The progress report will discuss work items that have been completed 

during the previous reporting period, relative progress compared to the project budget and 

schedule, work to be performed during the coming period, and developing issues that may affect 

scope, schedule, or budget.  The consultants must submit the report using an ACPWA approved 

outline. 

MEETINGS: The consultants will be expected to organize and conduct meetings among its team 

members and with ACPWA staff when necessary to ensure that progress is mutually understood 

and that issues are discussed in a timely manner. The Consultant will develop and distribute 

agenda and meeting minutes.  ACPWA staff will review and approve meeting minutes prior to 

distribution.  

RECORD KEEPING: All consultants, including sub-consultants, will be expected to maintain Project 

files in accordance with Caltrans' Uniform Filing System or another filing system approved by 

ACPWA. The consultants shall maintain files that include all correspondence, documentation and 

data resulting from or related to the Consultant’s services, including but not limited to test results, 

survey files, engineering computations, working drawings, meeting minutes, memos, and 

transmittals.  Consultant shall compile and maintain project files commencing upon the Notice to 

Proceed incorporating writings, documentation and data as generated, and continuing through 

completion and acceptance of the services, including required deliverables.  The consultants shall 

make all files available upon request.  The consultants shall submit all original files to ACPWA by 

30 calendar days following a request to do so, or 30 calendar days following consultants’ 

completion of, and ACPWA’s acceptance of, all services and deliverables required for the project, 

whichever is earlier. 

http://www.dot.ca.gov/hq/oppd/pdpm/chap_pdf/chapt07.pdf
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QUALITY ASSURANCE: The consultants will be expected to develop a QA/QC Manual and Project 

Management Guide to be approved by the County.  It will be used to perform quality 

assurance/quality control (QA/QC) reviews to assure control of quality during development of the 

design services.  Deliverables may be checked by project staff and receive quality reviews before 

being released to anyone outside the team. Sub-consultants will perform similar reviews before 

submittal of documents to Consultant for further processing to the County. QA/QC will be a 

scheduled and budgeted task within the development of each deliverable. In addition to normal, 

ongoing routine checking and review, milestone and final reviews of plans, estimates, and reports 

will be conducted to assure consistent quality and accuracy.  Preparation of design calculations, 

design criteria, technical studies, reports, and cost estimates will conform to the procedures and 

guidelines established in the approved QA/QC Manual. Project Engineers will review and initial all 

Consultant produced originals as a record of routine checking and quality control measures taken 

in review of design calculations. 

The project management tasks described above, as well as any others proposed by the consultant 

and approved by ACPWA, will logically continue into the subsequent project stages, should the 

subsequent project stages proceed as anticipated.   

b. Assessments, Studies, and Recommendations for Improvement 

The Consultant is expected to assess existing project site conditions, perform pertinent studies, 

develop detailed scope/design alternatives and make recommendations of the preferred  

alternative for improvement.  The Consultant shall research and review existing data, utility 

information, reports, plans and other information regarding the project site and its conditions. 

The consultants will inform the ACPWA if additional information, assessments and studies are 

believed to be necessary. Existing data, from which critical decisions are to be made, should be 

verified by the consultants. The consultants must rely on its own independent assessments and 

investigations and not on information provided by ACPWA.  Proceeding with new assessments 

and studies must be first approved by ACPWA. 

 

ENVIRONMENTAL ASSESSMENT: Consultants will conduct an environmental evaluation to identify 

potential impacts and issues related to cultural resources, biological resources, hazardous waste, 

hydrology/floodplains, scenic/visual resources, clean water, construction noise and air quality, 

and other related impacts as appropriate.  

 

Note: Pursuant to California Labor Code, California Prevailing Wage Rates are required to be paid 

for covered classifications, such as soils testing. 

c. Boundary and Topographic Surveys 

Using County specified Datum & Coordinate System, the consultants’ California Licensed Land 

Surveyor (Surveyor) shall prepare and submit to the Engineer for review and approval a complete 

set of “Topographic Plan Drawings” that delineates all existing roadway improvement features as 

well as any additional features needed to perform final design of the selected improvement to a 

level of accuracy sufficient to design the project. 
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The consultants are expected to research and collect data from County records for use in 
establishing and mapping the existing public right-of-way and adjacent private property line 
boundaries. Easements and other property encumbrances must also be researched and included 
on the survey map.   Supplemental Field topographic surveys will be performed to supplement 
topographic mapping in areas that are deemed necessary by the consultant.  This will entail 
surveying areas that have incomplete or insufficient data where additional field condition 
verification is needed to complete relevant design data information 

Mapping shall delineate all existing roadway improvement features, including but not limited to, 

all types of signing (provide MUTCD sign designation), striping (provide Caltrans striping 

designation), monuments, reflectors, markers, delineators, guardrails, and all other types of 

markings, curb, gutter, sidewalk, ramps, driveways, median strip, edge of pavement, fences along 

property line, signs, trees (including diameter), shrubs, bushes, guard/wood post rails, traffic 

signals, traffic loops, utility poles, pavement markings, property lines, utility structures, drainage 

channels and facilities. 

The scaled plan drawings must be wet stamped and signed by a Land Surveyor licensed in the 

State of California. The drawings shall be created using AutoCAD Civil 3D and ACPWA drawing 

standards, templates, and alpha codes for the insertion of all blocks, layer control, planimetric, 

features and fault lines.  All monuments, monument lines, benchmarks and control points used, 

are to be shown on the map. 

Note: Pursuant to California Labor Code, California Prevailing Wage Rates are required to be paid 

for covered classifications, such as field surveyors. 

d. Public Outreach 

The consultants are expected to develop and implement a project communication/public 

outreach plan. Conduct public meetings to solicit input on the project and its objectives. The 

meetings will allow members of the public to provide input on the proposed project throughout 

the scoping and design stages. The meetings will be facilitated in such a way as to maximize the 

opportunity for input by attendees. In addition to the residents, the process will also include 

outreach to businesses, affected agencies, utilities, and other stakeholder groups.  Consultant will 

be responsible for preparing the PowerPoint presentation, exhibits & renderings, handouts, and 

meeting minutes.  Consultant may be requested to develop the meeting notices/mailouts. 

e. Preliminary Right of Way Engineering 

The consultants are expected to identify all right of way needs for the proposed alternatives and 

prepare preliminary right of way map and cost estimates. 

f. Environmental Clearance 

The consultants are expected to take a lead role in securing environmental clearance.  Upon 

selection of the preferred alternative for the next Stage (2), the consultant shall initiate the 

environmental approval process.  Preparation of the CEQA document and any necessary 

supporting studies and reports for CEQA approval will be the responsibility of the Consultant.
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2.  Stage 2: Final Design/PS&E and Acquisition of Environmental Permits and Right-of-Way 

During Stage 2, the Consultants’ expected services may include, but are not limited to: project 

management, public outreach, environmental documentation and permit acquisition, right-of-way 

engineering and acquisition, field verified utility mapping, final design, preparation of the project 

plans, specifications, and estimate (PS&E) and construction bid process support as further described 

below. 

a. Project Management 

The consultants are expected to continue the project management tasks initiated in Stage 1  

b. Public Outreach 

The consultants are expected to continue the public outreach efforts as described in Stage 1. 

c. Environmental Permits 

The consultants are expected to secure all regulatory permits required for the implementation of 

the project. 

d. Right-of-way Engineering 

The consultants are expected to perform analysis and develop technical reports pertaining to 

right-of-way (ROW) engineering. The Consultant will research and collect data from County 

records for use in establishing the existing ROW. Tasks may include defining future ROW 

requirements, performing boundary surveys and developing legal boundary descriptions, 

assisting with ROW acquisition. This work may include performing appraisals and preparing ROW 

documents such as permits to enter, encroachment permits, temporary construction easements, 

permanent easements, ROW plats, maps, and descriptions; notice to owners, and ROW 

certifications.  

e. Utility Coordination and Field Verify Utility Mapping 

The consultants are expected to work with the public utilities (e.g., EBMUD, PG&E, Comcast, 

AT&T) and the County to coordinate any adjustment, relocation, or repair of existing public utility 

facilities for the project.  Consultants must field verify the horizontal and vertical location of 

utilities that may potentially be impacted by planned improvements. Utility base maps received 

from various utility companies and any available pothole information will be made available by 

ACPWA. Consultants shall obtain any missing or outdated utility information from the various 

utility companies.  Consultants shall provide field verification of utilities, (e.g., manhole inverts, 

catch basin inverts, etc.) and acquisition of additional utility record drawings and or/utility data 

from various agencies if deemed necessary.  The depth of selected critical utilities shall be field 

verified if record drawings of the utilities are not available or if there are perceived utility conflicts.  

The Consultants shall identify the need for pothole work and perform investigative pothole work 

upon approval from the County.  The Consultants will be responsible for acquiring all permits, 

paying all related fees and traffic control approvals for potholing, if additional potholing is 

determined to be required. 

Note: Pursuant to California Labor Code, California Prevailing Wage Rates are required to be paid 

for covered classifications, such as pothole work. 
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f. Final Design 

The consultants are responsible for making sure that their design is performed in accordance with 

current regulations, and the latest editions/updates of applicable standards and guidelines, which 

include but are not limited to the following: 

• Alameda County Design Guidelines (SD) 

• Alameda County Engineering Design Guidelines  

• Alameda County Stormwater Quality Control Requirements 

• Alameda County Bicycle and Pedestrian Master Plan  

• Caltrans Highway Design Manual 

• Caltrans Standard Plans and Specifications 

• California MUTCD 

• AASHTO “Green Book” – A Policy on Geometric Design of Highways and Street 

• AASHTO  – Roadside Design Guide 

• Americans with Disabilities Act Accessibility Guidelines 

• California Access Compliance Reference Manual 

• Bay-Friendly Landscaping Guidelines: Sustainable Practices for the Landscape Professional 

• Alameda County C3 Stormwater Technical Guidance Manual 

g. Preparation of PS&E – Plans 

Contract plans shall be prepared using AutoCAD Civil 3D and in accordance with the County’s CADD 

User’s Manual – Section 13 Agency and Consultant CADD Procedures.  The AutoCAD files must be 

submitted with the final contract bid documents.  Final plans must be signed by the consultant’s 

licensed professional in responsible charge. 

Unless otherwise required by the task order, project plan sheets will be submitted at three levels of 

completion (typically 70%, 90% and 100%), in accordance with an approved schedule of deliverables 

that meets the design completion schedule for the project.  Review submittals shall be made 

electronically, in 22”x34” PDF.  Design progress shall continue during review period.  Plan for one page 

turn review meeting (2 hours) with the County for each progress submittal. 

h. Preparation of PS&E – Specifications 

Project specification sections shall conform to ACPWA’s specification format and complement the 

contents of the special conditions used by ACPWA in the contract documents.  Specifications will use 

the latest Caltrans Standard Specifications.  The technical project specification shall be prepared in 

MS Word format.  The MS Word files will be submitted with each submission round.  For the final 

specification submittal, consultants will provide signature sheets for the special provisions that they 

wrote. 

i. Preparation of PS&E – Estimate 

Quantity and construction cost estimates shall be prepared and submitted for the all levels (e.g. 70%, 

90%, etc.) of review. 

Detailed cost estimates shall be prepared using the ACPWA format, MS Excel spreadsheet, which 

includes all bid items described within the specifications.  The estimate shall use the same 
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nomenclature and units of pay as indicated in the specifications.  The estimate shall reflect current 

bid prices based on similar projects and the engineer’s own judgment.  Copies of previous bid results 

used for estimating shall be submitted along with the final cost estimate. 

h. Control of  Quality 

The consultants are expected to follow the QA/QC procedure throughout the project delivery stages. 

i. Construction Bid Support 

The consultants will assist ACPWA with preparing necessary information to properly solicit 

competitive construction bids and to support a recommendation to the Board of Supervisors to award 

the projects.  The consultants are expected to assist in responding to contractor requests for 

information and prepare bid addenda as necessary.  Any need to clarify or resolve discrepancies, 

errors, and/or omissions in the PS&E must be done at no additional cost to the County.  Responses to 

RFI must be made in writing within two workdays of receipt. 

3.  Stage 3: Design Related Construction Support 

During this stage, the consultants are expected to provide engineering support during projects’ 

construction phase, including, but not limited to field visits, project meetings (as needed), and the 

administration of submittals and responding to requests for information (RFIs). 

a. Project Meetings & Field Visits 

During the construction phase, consultants are expected to attend the pre-construction conference 

for their design projects as well as attend meetings when requested to quickly resolve design related 

issues. 

b. Submittal and RFI Administration 

The consultants will review and provide guidance to the County on the approval of submittals by 

the contractor.  The consultants will also be responsible for responding to a contractor’s RFI. Any 

need to clarify or resolve discrepancies, errors, and/or omissions in the PS&E must be done at no 

additional cost to the County. Responses to submittals and RFIs must be made within two days of 

receipt (unless it is of an emergency nature, which may require an immediate response). Project 

delay costs resulting from not responding to a submittal or a RFI in a timely manner will be borne 

by the Consultants.  

D. Schedule of Services 

At the end of this RFQ process, ACPWA will select at least three on-call consultants for contract award.  

 

Task Orders will be issued for specific projects.  Prior to the assignment of any projects, the ACPWA will 

request the pre-qualified on-call consultants to provide proposals including budget and schedule for the 

scope of services for specific projects.  Upon agreement of the selected proposal’s budget and schedule, 

the consultant can begin Stage 1 work following the issuance of Notice to Proceed by the Agency. 
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II. SOQ Requirements

A. Minimum Qualifications

To qualify for consideration, a proposer must possess adequate resources to perform all of the work 

needed to complete all stages of the project described in Section I-C. This includes possessing the required 

licensing, experience, software, and financial system. 

LICENSING: All civil engineering work must be performed under the responsible charge of a California 

registered professional civil engineer in accordance with the California Professional Engineers Act. All land 

surveying work must be performed under the responsible charge of a California registered professional 

land surveyor or qualified civil engineer in accordance with the California Professional Land Surveyors’ 

Act. 

EXPERIENCE: Consultants and sub-consultants must possess substantial experience in public works project 

design and PS&E preparation, including experience working with the latest Caltrans Specifications and 

Standard Plans.  Consultants and sub-consultants must have extensive experience with project reports, 

environmental documents, and right of way acquisition.  

SOFTWARE: The software utilized by any potential consultant and its team must produce deliverables that 

are fully compatible, readable and useable by ACPWA software, requiring no modification or translation 

of the Consultant’s deliverables.  Software standards currently used by ACPWA are as follows:   

• Operating System: Windows 7 and 10 Enterprise

• Word Processing, Spreadsheets, Presentations, et cetera: Microsoft Office Pro Edition 2012

• CADD: AutoCAD Civil 3D 2021

• GIS: ArcView

• Traffic Signal Software: Synchro Studio (version 8 or later)

Alternative software can be proposed, but its acceptability will be at the sole discretion of ACPWA. A 

qualified consultant is expected to minimally possess and maintain a professional level of proficiency with 

respect to all software products. Expert proficiency is desired for CADD programs. 

SLEB: As part of its effort to foster the growth of small and local emerging businesses, Alameda County 
has created a Small Local Emerging Business (SLEB) Program. The program requires that for 
Architectural/Engineering Services agreements over $25,000 either the prime consultant must be a 
certified SLEB or at least 20-percent of the contract amount must be allocated to a certified SLEB sub- 
consultant. For additional SLEB information, see Section 25 of the Standard Agreement (Attachment D) 
and the program’s webpage: https://www.acgov.org/auditor/sleb. 

http://www.bpelsg.ca.gov/laws/pe_act.pdf
http://www.bpelsg.ca.gov/laws/pls_act.pdf
http://www.bpelsg.ca.gov/laws/pls_act.pdf
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A 5-percent proposal preference is awarded to respondents who are certified by the County as a local 
business. An additional 5-percent proposal preference is awarded to respondents whose business is also 
certified by the County as small or emerging. 

B. Pre-SOQ Meeting

The virtual pre-SOQ meeting will be held at the date, time and link specified in the ‘Schedule of Events’ 

(Section III-F). Only one pre-SOQ meeting is scheduled. This meeting will be held primarily to provide an 

overview of the RFQ and to provide an opportunity for large and small firms to network and to potentially 

develop subcontracting relationships.    Meeting notes, including a list of attendees, will be issued as an 

RFQ addendum following the meeting. 

C. Submittal Requirements

Responses to this RFQ are to be straightforward, clear, concise and specific to the information 
requested. 

In order for responses to be considered complete, the proposer must provide responses to all 
information requested.  

1. Format

The submitted RFQ response must include one original and four copies in an 8½ x11 format (a

reasonable number of 11x17 foldout sheets may be included for presenting large tables, charts, and

schedule diagrams). An exact duplicate electronic copy must also be submitted on a read-only CD or

USB-drive in a single searchable text PDF file.

The original proposal must be unbound (or provided in an operable three ring binder), printed on 

plain white paper, and clearly identified as the original.   

Statements of Qualifications, in whole or in part, are not to be marked confidential or proprietary. The 
Agency may refuse to consider any SOQ or part thereof so marked. SOQs submitted in response to this 
RFQ may be subject to public disclosure. The Agency will not be liable in any way for disclosure of any 
such records. Please refer to the County’s website for more information regarding Proprietary and 
Confidential Information policies. 

The website may be viewed at: 
http://www.acgov.org/gsa/departments/purchasing/policy/proprietary.htm 

To support environmental sustainability, it is recommended that all printed copies be double-sided 

and consist of a minimum 30% post-consumer recycled content paper.  Adherence will not impact the 

evaluation or scoring of the proposal. 
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2. Content

In order to simplify the process and to obtain the maximum degree of comparability, the proposal

should be organized and divided into the following sections:

a) Transmittal Letter

b) Title page

c) Table of Contents

d) Narrative

e) Understanding of the work to be done

f) Relevant Work Experience

g) Staffing Quality

h) Innovative Capability

i) Procedural Familiarity

j) Financial Responsibility

k) Technical Skills

l) Contract Negotiation Authorization

m) Attachments

Do not modify required forms. 

Printed proposals must include physical dividers with labeled tabs between each section. Proposals in 

PDF form should have a bookmark link for the start of each section. 

The following is a description of each section: 

a. Transmittal letter: Responses shall include a description of Proposer’s capabilities and approach
in providing its services to the ACPWA, and provide a brief synopsis of the highlights of the SOQ
and overall benefits of the proposal to the ACPWA. This synopsis should not exceed two (2)
pages in length. The letter must also identify the authorized signatories for the proposer and
include their signature(s).

Unsigned submittals or submittals signed by an individual not authorized to bind the 
prospective Consultant will be considered nonresponsive and rejected. 

b. Title page: The title of the SOQ. This should include the RFQ subject, the name of your firm,
place of business, telephone number, contact person name, e-mail address, and the date.
Indicate Small, Local and Emerging Business (SLEB) firm(s) and other firms serving as sub-
consultants.

c. Table of Contents: An SOQ must include a table of contents listing the individual sections of the
proposal and their corresponding page numbers. Tabs should separate each of the individual
sections.

d. Narrative: A one-page narrative highlighting the reasons why your firm should be selected to
provide the requested services.
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The following sections should contain your best effort to identify how your firm, together with 
any supporting sub-consultant, satisfactorily meets the Agency’s requirements and possesses 
superior qualifications. 

IMPORTANT: The first page of each section should be a summary of the information contained 

on the pages that follow within that section. It should be a synopsis of the most important 

points that the Proposer wants an evaluator to consider when comparing the information of 

that section with similar information of competing SOQs. 

e. Understanding of the work to be done 

In this section the proposer should effectively demonstrate a thorough understanding of the 

delivery of various types of public works projects: 

• Generally identifying how the firm, and any sub-consulting firms, are appropriately 

qualified and particularly well suited for the delivery of public works projects similar to 

those listed earlier. (Expanded details of experience, staffing, et cetera should be 

provided in subsequent sections as appropriate.) 

• Provide the consultant’s approach in developing scope of work and delivery approaches 

and methodologies, including anticipated tasks, assumptions, challenges and concerns, 

and deliverables.  

The consultants’ approaches and methodologies to project delivery  shall cover all 

phases from project inception to construction, for projects similar to those listed on page 

2 of the RFQ.   

f. Relevant Work Experience 

In this section the proposers should effectively demonstrate applicable experience by describing 
similar work previously performed to the clients’ satisfaction.  Pertinent members of the 
proposers’ team are expected to have been involved with public works projects, similar to those 
listed in section I-C, “Services Needed” on page 1, in the last 5-years.  

Provide a list of three (3) clients references who would be able to discuss your involvement and 
contribution to projects similar to those listed in Section I-B. For each reference, provide the 
company’s name and address, a contact person’s name, phone number and email, and services 
provided with dates of services. Verify that the contact information for all references provided is 
current and valid. 

The Agency may contact some or all of the references provided in order to determine your 
performance record.  

g. Staffing Quality: Bid responses shall include a complete list of all key personnel associated with 
the RFQ. This list must include all key personnel who will provide services to ACPWA staff and all 
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key personnel who will provide support services. For each professional/technical staff on the 
list, the following information shall be included: 

1. Their name, job title, years of experience, years with the firm, and the city of the office 
in which the individual will work should also be included; 

2. The role that person will play in connection with the RFQ; 
3. Their address, telephone, fax numbers, and email address; 
4. Their education background; 
5. Their relevant experience, certifications, and/or merits. 

This information can be provided in the form of one or more lists or organizational charts. An 
organizational chart showing the reporting relationships and individual staff resumes are 
required in this section. 

The consultant is responsible for performing the work required under the contract in a manner 
acceptable to ACPWA. The consultant’s organization and all associated consultants and sub-
consultants must be identified at the time of the SOQ submittal. If the consultant wishes to use 
a sub-consultant not specified in the SOQ, prior written approval must be obtained from the 
ACPWA. Sub-contracts must contain all required provisions of the prime contract. 

h. Innovative Techniques: In this section describe your capability of developing innovative or 

advanced techniques. These techniques may be associated with the manner in which project 

conditions are assessed, surveyed, studied and modeled, how stakeholder participation efforts 

are accomplished, how design elements and alternatives are best derived, presented and 

vetted, or the manner by which features of design or their implementation push the envelope of 

creativity while at the same time remaining practical, economical, and safe. Capability is best 

demonstrated by past practice; however, proposing innovative and advanced ideas not 

previously implemented may also be evaluated favorably.  

 
i. Procedural Familiarity: Describe your familiarity with local, state and federal procedures 

applicable to public works projects. One aspect of particular importance is that you demonstrate 

an informed understanding of the requirements of the County’s SLEB Program. 

 

j. Financial Responsibility: Describe your firm’s financial responsibility. At a minimum, you must 
certify, by including the following statement in your proposal: “Our financial management 
system meets the standards for financial reporting, accounting records, internal and budget 
control as set forth in the FAR (48 CFR Part 31) or Title 2 CFR 200 to the extent applicable to the 
Consultant.” SOQs that do not include this statement will be disqualified from further 
consideration. Provide brief explanation on how your markup(s) are financially responsible and 
competitive. You should explain how you manage expenses and keep costs at a minimum. 

k. Technical Skills: In this section the proposers should effectively demonstrate technical skills to 
perform the required tasks to deliver public works projects. 
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l. Contract Negotiation Authorization: Include the name(s), e-mail address(es), and phone 

number(s) of the individual(s) authorized to negotiate this contract and contractually bind 

your firm and who may be contacted during the period of evaluation. A copy of the Agency’s 

Standard Agreement form and insurance requirement are enclosed for advance review. 

Identify any agreement and insurance waivers requested. The Agency has the right to request 

changes to the project team before execution of the contract. The Agency has the right to 

reject any and all proposals for any reason. 

 

m. Attachments: Attachments at the end of the Proposal must include a completed ‘RFQ and 

Addendum Acknowledgement’ form (Attachment A) as well as a completed ‘Iran Contracting 

Act Compliance Certification’ form (Attachment B) and Debarment and Suspension 

Certification (Attachment D, Appendix D). If the Proposer requests any exceptions or 

amendments to the RFQ or any associated documents, an ‘Exceptions and Amendments’ form 

(Attachment C) should also be completed and attached at the end of the SOQ. Please note 

that the Agency is under no obligation to accept any exceptions and such exceptions may be 

a basis for disqualifying a proposal. 

Attention is directed to Attachment E, which includes Alameda County’s Small, Local and 
Emerging Business (SLEB) Program Forms: 

1. SLEB Certification Instructions 
2. East Bay Inter-agency Alliance (EBIA) Common Application for Local Certification 
3. SLEB Partnering Information Sheet 
4. Request for Preference 

SOQs that do not include the required completed forms will be disqualified from further consideration. 

The RFQ response must be submitted in its entirety within one securely-sealed, sufficiently-sized, 
envelope or box and received by the Agency by the deadline stated in the Schedule of Events (Section 
III-F). No part of any response will be accepted via email or fax. Unsealed or late responses will be 
rejected. 

The Agency’s reception desk timestamp will be the official record of receipt. In person deliveries should 
plan extra time for searching and/or paying for limited available parking. 
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SOQs must be addressed and delivered as indicated below: 

    Proposers Name 

    Return Address 

    SEALED STATEMENT OF QUALIFICATIONS – DO NOT OPEN WITH REGULAR MAIL 

To: Anita Franklin 

Alameda County Public Works Agency 

399 Elmhurst Street, Room 113 

Hayward, CA 94544 

Contents: Proposal for Civil Engineering, Environmental, and Right of Way Professional Services 

Only one SOQ will be accepted from any one person, corporation, or partnership. For purposes of this 

requirement, “partnership” shall mean, and is limited to, a legal partnership formed under one or more 

of the provisions of the California or other state’s Corporations Code or an equivalent statute. 

The County reserves the right to reject any SOQ, but all qualifying SOQs shall remain open to acceptance 

and are irrevocable for a period of one hundred eighty (180) days. 

All costs associated with the preparation and submission of the written SOQ shall be fully borne by the 

proposer. All submitted materials become the property of the County and will not be returned. 

Every SOQ received will become part of public record and will not be treated as proprietary.  Each SOQ 

will be open to public inspection following the award of the contract. 

D. Oral Presentation/Interview

Following an evaluation of the written SOQs, at least three of the highest scoring proposers will be invited 
to participate in an oral presentation/interview process. Participants must submit at the time of the 
interview, a sealed cost proposal containing the fee rate schedule for all staff/team members. Additional 
details will be provided to those who are invited to participate.  Generally, the oral 
presentation/interviews can be expected to occur approximately 5-6 weeks after the deadline to submit 
a written proposal, as reflected in the Schedule of Events (Section III-F).  At the interview, the selection 
team will expect the Consultant team to present its team members and their qualifications. The project 
manager and key staff persons who will be working on the project on a daily basis must be present for the 
interview/presentation. The presentation will be followed by a question and answer period by the 
selection team. 

All costs associated with the preparation for, the travel to, and attendance of an oral presentation/ 

interview shall be fully borne by the proposers. 
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III. Process of Selection 

A.  Selection Committee 

All written proposals that pass the initial Evaluation Criteria which are determined on a pass/fail basis 
(Completeness of Response, Financial Stability, and Debarment and Suspension) will be evaluated by the 
Agency’s Selection Committee (ASC). The ASC may be composed of ACPWA staff and other parties that 
may have expertise or experience in civil engineering, environmental, and right-of-way services. The ASC 
will score each SOQ and make a consultant recommendation in accordance with the evaluation criteria 
set forth in this RFQ. The evaluation of the proposal shall be within the sole judgment and discretion of 
the ASC. 

All contact during the evaluation phase shall be through the Agency designated representative only. You 
must not contact or lobby evaluators during the evaluation process. Any attempt to contact and/or 
influence members of the ASC may result in disqualification. 

The ASC will evaluate each SOQ that meets the qualification requirements set forth in this RFQ. Bear in 
mind that any SOQ that is unrealistic in terms of technical or other commitments will be deemed reflective 
of an inherent lack of technical competence or indicative of a failure to comprehend the complexity and 
risk of the ACPWA’s requirements as set forth in this RFQ. 

B.  Evaluation Criteria 

The Agency intends to select the most qualified responsible proposers whose response conforms to the 
RFQ.  

Each of the Evaluation Criteria below will be used in ranking and determining the quality of proposers’ 
SOQs. SOQs will be evaluated according to each Evaluation Criterion and scored on the zero to five-point 
scale outlined below. The scores for all Evaluation Criteria will then be added, according to their assigned 
weight (below), to arrive at a weighted score for each SOQ. A statement of qualifications with a high 
weighted total will be deemed of higher quality than one with a lesser-weighted total. 

The evaluation process is a two-stage approach. The first stage is initial evaluation of the written proposal 
based on the criteria for the written proposal, reference checks, and preliminary scoring. The proposers 
receiving the highest score on the written proposal and with at least 70 points will be invited to an oral 
presentation and interview. All other bidders will be deemed eliminated from the process. All proposers 
will be notified of the short list participants; however, the preliminary scores at that time will not be 
communicated to proposers. 
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The zero to five-point scale range is defined as follows: 

0 Not Acceptable 

Non-responsive, fails to meet RFQ specifications.  The approach has no 

probability of success.  For mandatory requirement this score will 

result in disqualification of submittal. 

1 Poor 

Below average, falls short of expectations; is substandard to the 

average or expected norm, has a low probability of success in 

achieving objectives per RFQ. 

2 Fair 
Has a reasonable probability of success, however, some objectives 

may not be met. 

3 Average 

Acceptable, achieves all objectives in a reasonable fashion per RFQ 

specification. This will be the baseline score for each item with 

adjustments based on interpretation of the SOQ by members of the 

ASC. 

4 Above Average/Good 

Very good probability of success, better than the average or expected 

as the norm.  Achieves all objectives per RFQ requirements and 

expectations. 

5 
Excellent/Exceptional 

Exceeds expectations, very innovative, clearly superior to that which is 

average or expected as the norm. Excellent probability of success in 

achieving all objectives and meeting RFQ specification. 

The Evaluation Criteria and their respective weights are as follows: 

Written Evaluation Criteria Weight 

A. Completeness of Response
Responses to this RFQ must be complete.  Responses that do

not include the content required by this RFQ and any

subsequent addenda and do not address each of the items

listed below will be considered incomplete, be rated a “Fail” in

the Evaluation Criteria, and will receive no further

consideration.

Responses that are rated a Fail and are not considered may be 

picked up at the delivery location within 14 calendar days of 

contract award and/or the completion of the competitive 

process. 

Pass / Fail 

B. Debarment and Suspension
You, your principal and named subcontractors are not 
identified on the list of Federally debarred, suspended or other 
excluded parties found at https://sam.gov/content/home

Pass / Fail 
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Written Evaluation Criteria  Weight 

C. Understanding of Work to be Done 

• You demonstrated a thorough understanding of the 
purpose and scope of the procurement and the Agency’s 
typical projects. 

• You identified pertinent issues and potential problems 
related to the Agency's typical project 

• You demonstrate an understanding of the deliverables 
required for the typical project. 

25 

D. Relevant Work Experience 

• The individuals assigned to the project have experience 
on similar projects (roles and tasks on said projects should 
at least be similar)  

• The personnel designated in the SOQ have been involved 
with at least two similar projects in the last 5 years.  

20 

E. Staffing Quality 

• The personnel designated to work on the projects have 
extensive applicable education, experience and the 
certification required. 

15 

F. Innovative Capability 

• You demonstrated your capability of developing innovative 
or advanced techniques. 

10 

G. Procedural Familiarity 

• You demonstrated your familiarity with local, state and 

federal procedures applicable to the project. 

• You demonstrated an informed understanding of the 

requirements of the County's SLEB Program. 

5 

H. Financial Responsibility 

• Your SOQ includes the required statement certifying your 
financial management system meets the standards set 
forth in the RFQ.  

• You demonstrated how your markups are financially 
responsible and competitive. 

• You demonstrated your ability to manage expenses and 
keep costs at a minimum. 

5 

I. Technical Skills: 
You effectively demonstrate technical ability to perform the 
required tasks consistent with the proposed scope of work. 

15 

J. References:    5 
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Written Evaluation Criteria  Weight 

References will be asked about their experience working with 

you on work similar to that described in this RFQ.  Former 

clients will be asked about your role in the project, the 

methods, techniques or solutions the consultant offered, and 

if the project was completed on time and within budget.  

Subtotal: 100 

  

Written Evaluation Criteria Weight 

K. Presentation by Team 25 

L. Q&A Response to Panel Questions 25 

Subtotal: 50 

TOTAL: 150 

 

 

C. Notice of Recommendation to Award 

At the conclusion of the RFQ response evaluation process, the Agency will notify all proposers by e-mail 

or US Postal Service mail, of the contract award recommendation, if any.  The announcement will be titled 

“Notice of Recommendation to Award.”  It will provide the name of the proposer being recommended for 

contract award and the names of all other parties that submitted proposals. 

At the conclusion of the RFQ response evaluation process, debriefings for unsuccessful proposers may be 

scheduled and provided upon written request and will be restricted to discussion of the unsuccessful 

offeror’s proposal.  The debriefing may include review of the successful offeror’s proposal, but it will not 

include any discussion of successful proposer’s contract negotiations.   

The submitted proposals shall be made available upon request no later than five calendar days before 

approval of the award and contract is scheduled to be considered for award by the Board of Supervisors. 

 LOCAL OR SLEB PREFERENCES  

1. Local Preference Points:  Equaling five percent (5%) of your total score will 
be added.  This will be your final score for purposes of evaluation;   OR 

5% added to Total 

2. County Certified Small and Local, or Emerging and Local Preference 
Points:  Equaling ten percent (10%) of your total score will be added.  This 
will be your final score for purposes of evaluation. 

10% added to Total 
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D.  Protest/Appeals Process 

The Agency utilizes fair and competitive contracting procedures. 

The following is provided in the event that proposers wish to protest the process or the recommendation 

to award a contract  once the Notice of Recommendation to Award has been issued. Protests submitted 

prior to issuance of the Notice of Recommendation to Award will not be accepted by the County. 

A. Any protest by any proposer regarding any other proposal must be submitted in writing to the 

Director of ACPWA, Alameda County Public Works Agency, 399 Elmhurst St, Hayward, CA 94544, 

before 5:00 p.m. of the fifth business day following the date of issuance of the Notice of 

Recommendation to Award, not the date received by the protester. A protest received after 5:00 

p.m. is considered received as of the next business day.  

a. The protest must contain a complete statement of the reasons and facts for the protest.  

b. The protest must refer to the specific portions of all documents that form the basis for the 

protest.  

c. The protest must include the name, address, email address, fax number and telephone number 

of the person representing the protesting party.  

d. ACPWA will transmit a copy of the protest to all proposers as soon as possible after receipt of the 

protest.  

B. Upon receipt of a written protest, the Director of ACPWA or designee will review and evaluate the 

protest and issue a written decision. The Director of ACPWA, may, at his discretion, investigate the 

protest, obtain additional information, provide an opportunity to settle the protest by mutual 

agreement, and/or schedule a meeting(s) with the protesting proposer and others (as appropriate) to 

discuss the protest. The decision on the protest will be issued at least ten (10) business days prior to 

the Board hearing.  

The decision will be communicated by e-mail or fax, and certified mail, and will inform the proposer 

whether or not the recommendation to the Board of Supervisors in the Notice of Recommendation 

to Award is going to change. A copy of the decision will be furnished to all proposers affected by the 

decision. As used in this paragraph, a proposer is affected by the decision on a proposal protest if a 

decision on the protest could have resulted in the proposer not being the apparent successful 

proposer on the RFQ.  

C. The decision of the Director of ACPWA on the protest may be appealed to the Auditor-Controller's 

Office of Contract Compliance (OCC) located at 1221 Oak St., Room 249, Oakland, CA 94612, Fax: (510) 

272-6502. The proposer whose proposal is the subject of the protest, all proposers affected by the 

Director of ACPWA decision on the protest, and the protestor have the right to appeal if not satisfied 

with the Director of ACPWA decision. All appeals to the Auditor-Controller's OCC shall be in writing 

and submitted within five (5) business days following the issuance of the decision by the Director of 

ACPWA, not the date received by the appellant. An appeal received after 5:00 p.m. is considered 

received as of the next business day. An appeal received after the fifth business day following the date 
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of issuance of the decision by the Director of ACPWA shall not be considered under any circumstances 

by the Auditor-Controller OCC.  

a. The appeal shall specify the decision being appealed and all the facts and circumstances relied 

upon in support of the appeal.  

b. In reviewing protest appeals, the OCC will not re-judge the proposal(s). The appeal to the OCC 

shall be limited to review of the procurement process to determine if the contracting department 

materially erred in following the RFQ or, where appropriate, County contracting policies or other 

laws and regulations.  

c. The appeal to the OCC also shall be limited to the grounds raised in the original protest and the 

decision by the Director of ACPWA. As such, an appellant is prohibited from stating new grounds 

for a protest in its appeal. The Auditor-Controller (OCC) shall only review the materials and 

conclusions reached by the Director of ACPWA, and will determine whether to uphold or overturn 

the protest decision.  

d. The Auditor’s Office may overturn the results of a proposal process for ethical violations by 

ACPWA staff, selection committee members, subject matter experts, or any other County staff 

managing or participating in the competitive process, regardless of timing or the contents of a 

proposal protest.  

e. The decision of the Auditor-Controller’s OCC is the final step of the appeal process. A copy of the 

decision of the Auditor-Controller’s OCC will be furnished to the appellant, the proposer whose 

proposal is the subject of the protest, and all proposers affected by the decision.  

D. The County will complete the protest/appeal procedures set forth in this paragraph before a 

recommendation to award a contract is considered by the Board of Supervisors.  

E. The procedures and time limits set forth in this paragraph are mandatory and are each proposer's sole 

and exclusive remedy in the event of a proposal protest. A proposer’s failure to timely complete both 

the proposal protest and appeal procedures shall be deemed a failure to exhaust administrative 

remedies. Failure to exhaust administrative remedies, or failure to comply otherwise with these 

procedures, shall constitute a waiver of any right to further pursue the proposal protest, including 

filing a government code claim or legal proceedings. 

E.  Award 

SOQs will be evaluated by a committee and will be ranked in accordance with the RFQ Sections III.A and 

III.B.  The committee will recommend award to the bidder(s) who, in its opinion, has submitted the SOQ 

that best serves the overall interests of the ACPWA and attains the highest overall point score. 

The ACPWA reserves the right to reject any or all responses that materially differ from any terms 

contained in this RFQ or from any Exhibits attached hereto, to waive informalities and minor irregularities 

in responses received, and to provide an opportunity for bidders to correct minor and immaterial errors 

contained in their submissions.  The decision as to what constitutes a minor irregularity shall be made 

solely at the discretion of the ACPWA. 
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The ACPWA reserves the right to award to a single or multiple consultants. 

The ACPWA has the right to decline to award this contract or any part thereof for any reason. 

Board approval to award a contract is required. 

A contract must be negotiated, finalized, and signed by the recommended awardee prior to Board 

approval.  

Final Standard Agreement terms and conditions will be negotiated with the selected consultant(s). 

The RFQ specifications, terms, conditions and Exhibits, RFQ Addenda and Bidder’s SOQ, may be 

incorporated into and made a part of any contract that may be awarded as a result of this RFQ. 
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F. Schedule of Events 

EVENT DATE • TIME • LOCATION 

Issuance of Request for Qualifications Friday, October 15, 2021 

Pre-SOQ Meeting Wednesday, November 3, 2021 at 10:00 am 

Link to Virtual Meeting: 

https://bit.ly/3aumvb0 

Or call in (audio only)  
+1 415-915-3950,,85166633#    
(888) 715-8170,,85166633#   (Toll-free)  
Phone Conference ID: 851 666 33# 

Deadline for Questions Friday, November 19, 2021 by 5:00 pm 

Issuance of Final RFQ Addendum if necessary Tuesday, November 30, 2021 

Statement of Qualifications Due 

* * * IMPORTANT * * * 

Follow all submission requirements 

stipulated in Section II-C-2 

Tuesday, December 7, 2021 by 2:00 pm 

Attn:   Anita Franklin 

Alameda County Public Works Agency 

399 Elmhurst St, Room 113 

Hayward, CA 94544 

Deliveries will be received and time-stamped 

at the reception desk. 

SOQ  Evaluation Period December 8 through December 24, 2021* 

Oral Presentation/Interviews Week of January 10, 2022* 

Identify Preferred Proposal and Negotiate 

Agreement with Proposer  

Week of January 24, 2022* 

Notice of Recommendation to Award February 2022* 

Protest Deadline 5 business days following the issuance of the 

Notice of Recommendation to Award 

Contract Consideration and Anticipated 

Award by Board of Supervisors 

March 2022* 

Contract Start Date March 2022* 

           *Tentative Dates 
 

Submittals received after the time and date specified above will be considered nonresponsive and will be 

returned to the Consultant. 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZDI0MjZjOWUtYjBlMC00YzQyLWFkNzYtMjVlOTYyNzllYjk2%40thread.v2/0?context=%7b%22Tid%22%3a%2232fdff2c-f86e-4ba3-a47d-6a44a7f45a64%22%2c%22Oid%22%3a%22c93efa05-2f60-445d-8f48-f5930c95dbd8%22%7d
tel:+14159153950,,85166633# 
tel:8887158170,,85166633# 
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Any statement of qualifications received prior to the time and date specified above may be withdrawn or 

modified by written request of the Consultant. To be considered, however, the modified SOQ must be 

received by the due date and time. 

The prospective Consultant is advised that should this RFQ result in recommendation for award of a 

contract, the contract will not be in force until it is approved and fully executed by the Board of 

Supervisors. 
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IV. Terms and Conditions for Agreement 

Prior to acting upon this opportunity, you should review all applicable County, State, and Federal policies, 

terms and conditions normally included as contractual requirements for projects of this type. The actual 

contract terms and conditions may differ from those presented here based on contract negotiations or 

changes in policy or law that might occur prior to executing a final agreement. 

Exceptions and Amendments 

If you wish to request exceptions or amendments to this RFQ or associated documents, you must 

complete the Exceptions and Amendments Form (Attachment C) and submit it with the SOQ. The County 

is under no obligation to accept any exceptions and such exceptions may be a basis for SOQ 

disqualification. 

A. General: Standard Professional Services Agreement 

ACPWA’s Standard Professional Services Agreement is provided here as Attachment D. You should 

familiarize yourself with its provisions (particularly the insurance requirements): 

1. Definitions 

2. Term of Agreement 

3. Services Consultant Agrees to Perform 

4. Compensation (see the Agreement’s Appendix B for invoicing requirements) 

5. Maximum Costs 

6. Qualified Personnel 

7. Representations 

8. Indemnification and General Liability 

9. Liability of County 

10. Independent Contractor; Payment of Taxes, and Other Expenses 

11. Insurance (see the Agreement’s Appendix C for specific coverage requirements) 

12. Suspension of Services 

13. Termination of Agreement for Cause 

14. Termination of Agreement for Convenience 

15. Conflicts of Interest/Other Agreements 

16. Proprietary or Confidential Information of County; Publicity 

17. Notice to the Parties 

18. Ownership of Results/Work for Hire 

19. Audit and Inspection Records 

20. Subcontracting/Assignment/County Employees 

21. Non-Discrimination, Equal Employment Opportunity, and Business Practices 

22. Drug-Free Workplace Policy 

23. Compliance with Americans with Disabilities Act 

24. Debarment and Suspension (see the Agreement’s Appendix D for the required certification form) 

25. Small, Local, and Emerging  Business (SLEB) Participation 

26. First Source Program 

27. Disputes 
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28. Agreement Made in California; Venue 

29. Compliance with Laws 

30. Construction 

31. Miscellaneous 

32. Entire Agreement; Modification of Agreement 

33. Labor Code Requirements 

In addition, you should review the agreement’s Appendices for supplementary requirements, including 

the County’s contract compliance reporting requirements (Agreement Appendix E). 

Additional County policy requirements can be found at the webpages below: 

1.  Alameda County’s General Policy Requirements 

www.acgov.org/gsa/departments/purchasing/policy/genreqs.htm 

2.  Alameda County’s General Environmental Requirements 

www.acgov.org/gsa/departments/purchasing/policy/environ.htm 

B. Project Specific 

Specific terms and conditions presented in this section will supplement or supersede those of the standard 

agreement. 

1.  Contract Term and Renewal 

The contract that may be awarded as a result of this RFQ is expected to span a period of (3) three years. 

By mutual agreement this period may be extended for an additional (2) two years at agreed prices with 

all other terms and conditions remaining the same.   

2.  Pricing 

A sealed cost proposal with fee schedule will be requested of those who are invited to participate in the 

oral interview/presentations, see Attachment F. 

Provide cost proposal with fee schedule to the interviewer in a sealed envelope on the day of interview.  

Provide hourly rates for all your office and sub-consultant job classifications for the proposed staff 

members who will be on the team. 

Final scope of work and contract price will be determined during negotiations. 

All pricing as quoted will remain firm for the initial term of the contract that may be awarded as a result 

of this RFQ.  Any price increases or decreases for subsequent contract terms may be negotiated between 

the Consultant and the County only after the completion of the initial term. 

The total price shall be divided and costs advised for each task listed in Section I.C, “Services Needed.” 

Price quotes shall include any and all payment incentives available to the County. 

http://www.acgov.org/gsa/departments/purchasing/policy/genreqs.htm
http://www.acgov.org/gsa/departments/purchasing/policy/environ.htm
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Federal and State minimum wage laws apply.  The Agency has no requirements for living wages.  As 

described below, the Consultant must comply with requirements for prevailing wages. 

3.  County Requirements 

Local Participation: Note that it is a requirement for award that all contracts such as this one include 

local (defined as Alameda County based) businesses to the maximum extent possible consistent with 

the nature of the services to be provided.  The County Small Local and Emerging Business (SLEB) Program 

requires that to be awarded this contract the lead firm must be a SLEB or, if the lead firm is not a SLEB, 

the lead firm must partner with SLEBs to the maximum extent reasonable and possible, with a minimum 

of 20% SLEB participation required. 

a. Small, Local & Emerging Business Program:  The County is vitally interested in promoting 
the growth of small and emerging local businesses by means of increasing the participation 
of these businesses in the County’s purchase of goods and services.  Because of the County’s 
commitment to advance the economic opportunities of these businesses, firms must meet 
the County’s Small, Local & Emerging Business Program requirements in order to be 
considered for the contract award.  These requirements can be found online at: 
http://acgov.org/auditor/sleb/overview.htm. 

For purposes of this RFQ, applicable industries include, but are not limited to, the following 

NAICS Code(s):  541330 Engineering Services 

A small business is defined by the United States Small Business Administration (SBA) as 

having no more than the number of employees or average annual gross receipts over the 

last three (3) years required per SBA standards based on the small business's appropriate 

NAICS code. 

An emerging business, as defined by the County, is one that has less than one-half (1/2) of 

the preceding amount and has been in business less than five (5) years. 

b. Compliance with the SLEB program is required for goods, services and professional services 
contracts, including but not limited to architectural, landscape architectural, engineering, 
environmental, land surveying, and construction project management services projects. 

c. Alameda County utilizes the Elation Systems contract compliance application as part of its 
commitment to assist contractors to conveniently comply with legal and contractual 
requirements.  Elation Systems, a secure web-based system, was implemented to monitor 
compliance and to track and report SLEB participation in County contracts.  

d. The prime contractor and all participating local and SLEB subcontractors awarded contracts 
as a result of this bid process for this project are required to use Elation to submit SLEB 
Program information including, but not limited to, monthly progress payment reports and 
other information related to SLEB participation.  Use of Elation Systems, support and 
training is available at no charge to prime and subcontractors participating in County 
contracts.  

 

Upon contract award: 

http://acgov.org/auditor/sleb/overview.htm
http://www.sba.gov/
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1. The County will provide contractors and subcontractors participating in any contract 
awarded as a result of this bid process, a code that will allow them to register and use 
Elation Systems free of charge.   

2. Contractors should schedule a representative from their office/company, along with 
each of their subcontractors, to attend Elation training.   

Free multi-agency Elation Systems one-hour training sessions require reservations 
and are held monthly in the Pleasanton, California area. 

It is the Contractor’s responsibility to ensure that they and their subcontractors are 
registered and trained as required to utilize Elation Systems. For further information, 
please contact Elation Systems at (925) 924-0340.   

If you have any other questions regarding the utilization of Elation Systems please 
contact the Auditor-Controller’s Office of Contract Compliance (OCC) located at 1221 
Oak Street, Room 249, Oakland, CA  94612 at Tel: (510) 891-5500, Fax: (510) 272-
6502 or via E-mail at ACSLEBcompliance@acgov.org.  

e. Compliance Information and Records:  As needed and upon request, for the purposes of 
determining compliance with the SLEB Program, the Contractor shall provide the County 
with access to all records and documents that relate to SLEB participation and/or 
certification. Proprietary information will be safeguarded. All subcontractor Submittals 
must be through the prime contractor. 

4.  Labor Code Requirements: 

Department of Industrial Relations Registration:  A contractor or subcontractor shall not be qualified to 

bid on, be listed in a bid proposal, or engage in the performance of any contract for public work, as 

defined in this chapter, unless registered and qualified to perform public work pursuant to Labor Code 

Section 1725.5.  

Prevailing Wages:  Pursuant to Labor Code Sections 1770 et seq., Contractor shall pay to persons 

performing labor in and about Work provided for in Contract not less than the general prevailing rate 

of per diem wages for work of a similar character in the locality in which the Work is performed, and 

not less than the general prevailing rate of per diem wages for legal holiday and overtime work in said 

locality, which per diem wages shall not be less than the stipulated rates contained in a schedule thereof 

which has been ascertained and determined by the Director of the State Department of Industrial 

Relations to be the general prevailing rate of per diem wages for each craft or type of workman or 

mechanic needed to execute this contract. 

* * * END OF REQUEST FOR QUALIFICATIONS * * * 

 

 

 

 

mailto:linda.moore@acgov.org
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ATTACHMENT A – RFQ and Addendum Acknowledgement 

The County of Alameda is soliciting proposals from qualified firms to furnish its requirements per the specifications, 
terms and conditions contained in the above referenced RFQ.  This Proposal Acknowledgement must be completed, 
signed by a responsible officer or employee, dated and submitted with the proposal response.  Obligations assumed by 
such signature must be fulfilled. 
1. Preparation of proposals:  (a) All proposal responses must be printed in ink or typewritten.  No erasures 

permitted.  Errors may be crossed out and corrections printed in ink or typewritten adjacent and must be initialed 
in ink by person signing proposal.  No alterations or changes or any kind shall be permitted to Exhibits attached 
herein unless indicated otherwise in writing.  Responses that do not comply shall be subject to rejection in total.  

2. Award:  (a)  Unless otherwise specified by the proposer or the RFQ gives notice of an all-or-none award, the 
County may accept any item or group of items of any proposal.  (b)  Proposals are subject to acceptance at any 
time within thirty (30) days of opening, unless otherwise specified in the RFQ/SOQ.  The contract shall be 
interpreted, construed and given effect in all respects according to the laws of the State of California. 

3. Patent indemnity:  Firms who do business with the County shall hold the County of Alameda, its officers, 
agents and employees, harmless from liability of any nature or kind, including cost and expenses, for 
infringement or use of any patent, copyright or other proprietary right, secret process, patented or 
unpatented invention, article or appliance furnished or used in connection with the contract or purchase 
order. 

4. California Government Code Section 4552:  In submitting a proposal to a public purchasing body, the 
proposer offers and agrees that if the proposal is accepted, it will assign to the purchasing body all rights, title, 
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or 
under the Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the Business 
and Professions Code), arising from purchases of goods, materials, or services by the proposer for sale to the 
purchasing body pursuant to the proposal.  Such assignment shall be made and become effective at the time 
the purchasing body tenders final payment to the proposer. 

5. Addendum Acknowledgement: The Proposer has verified that the following is a complete list of addenda 
issued prior to the submittal deadline. Receipt of the following addenda is hereby acknowledged and all 
changes have been incorporated in the Proposal. Failure to acknowledge will cause the Proposal to be 
considered non-responsive. 

        Addendum No. ____, dated ____________          Addendum No. ____, dated ____________ 

        Addendum No. ____, dated ____________          Addendum No. ____, dated ____________ 
 
The undersigned acknowledges receipt of above referenced RFQ and/or Addenda and offers and agrees to 
furnish the articles and/or services specified on behalf of the firm indicated below, in accordance with the 
specifications, terms and conditions of this RFQ Acknowledgement.   

 

Firm: 

Address: 

State/Zip 

What advertising source(s) made you aware of this RFQ? 

 
 

Signature: _______________________________________                       Date:____________  
 
Print Name: ______________________________________                     Phone: _______________ 
 
Title:   ________________________________ 
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ATTACHMENT B – IRAN CONTRACTING ACT COMPLIANCE CERTIFICATE 
(for contracts of $1,000,000 or more) 

 

COUNTY OF ALAMEDA 
 

The Iran Contracting Act (ICA) of 2010 
 
The California Legislature adopted the Iran Contracting Act (ICA) to respond to policies of Iran 

in a uniform fashion (PCC § 2201(q)).  The ICA prohibits persons engaged in investment activities 

in Iran from bidding on, submitting proposals for, or entering into or renewing contracts with 

public entities for goods and services of one million dollars ($1,000,000) or more (PCC § 2203(a)).  

A person who “engages in investment activities in Iran” is defined in either of two ways: 

 

1. The person provides goods or services of twenty million dollars ($20,000,000) or more in 

the energy sector of Iran, including a person that provides oil or liquefied natural gas 

tankers, or products used to construct or maintain pipelines used to transport oil or liquefied 

natural gas, for the energy sector of Iran; or 

2. The person is a financial institution (as that term is defined in 50 U.S.C. § 1701) that 

extends twenty million dollars ($20,000,000) or more in credit to another person, for 45 

days or more, if that person will use the credit to provide goods or services in the energy 

sector in Iran and is identified on a list created by the California Department of General 

Services (DGS) pursuant to PCC § 2201(b) as a person engaging in the investment 

activities described in paragraph 1 above. 

 

By signing below, I hereby certify that as of the time of bidding or proposing for a new contract 

or renewal of an existing contract, neither I nor the company I own or work for are identified on 

the DGS list of ineligible persons and neither I nor the company I own or work for are engaged in 

investment activities in Iran in violation of the Iran Contracting Act of 2010. 

 

If either I or the company I own or work for are ineligible to bid or submit a proposal or to renew 

a contract, but I believe I or it qualifies for an exception listed in PCC § 2202(c), I have described 

in detail the nature of the exception: 

______________________________________________________________________________

______________________________________________________________________________

_____________________________________________________________________________. 

 

 

FIRM NAME:__________________________________ 

 

PRINCIPAL: ____________________________  TITLE: ________________________ 

 

SIGNATURE: ___________________________  DATE: ________________________ 
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ATTACHMENT C – Exceptions and Amendments 

 
Proposer’s Name:        

 
In the table below, list any requests for exceptions and amendments to the RFQ and associated 

documents, and then submit this sheet with the proposal. 

 

The County is under no obligation to accept any exceptions and such exceptions may be a basis 

for proposal disqualification. 

 

Reference to: Description 

Page No. Section Item No.  

p. 18 D 1.d. Consultant takes exception to… 

                        

                        

                        

                        

                        

                        

                        

                        

                        

*Print additional pages as necessary 
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ATTACHMENT D – “Draft”  Standard Professional Services Agreement 

 

 
 
 
 
 
 
 
 
 
 

Professional Services Agreement 
 

with 
 

(CONSULTANT NAME) 
 

for the 
 

___________________SERVICES 

 

FOR 

 

 
 

 
 

Contract No. ________ 
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County of Alameda 
 
 

AGREEMENT BETWEEN 

COUNTY OF ALAMEDA AND (CONSULTANT) 

 
This Agreement is made this (Day) of ______ , 2021, in the City of Oakland, State of California, by and between 

(CONSULTANT NAME), (CONSULTANT ADDRESS), h e r e i n a f t e r  referred  to  as  “Consultant” and  the  

County of Alameda, a political subdivision of the State of California, hereinafter referred to as “County.” 

 
AGREEMENT 

 
1. Definitions 

 
Where any word or phrase defined below, or a pronoun used in place thereof, is used in any part of this Agreement, 
it shall have the meaning herein set forth. 

 
Agreement   This Agreement together with all attachments and appendices and other documents 

incorporated herein by reference, including, but not limited to, Appendices “A”, 

“B”, “C”, “D”, “E”, and “F” attached hereto. 

 

CONSULTANT       (Consultant) 

  

COUNTY                  Alameda 

 

LOCAL AGENCY   County of Alameda 

 

Project                    The COUNTY’s project – (Project Title) - as further described in Appendix 

“A”, Scope of Services. 

 

Services                    All work, labor, materials and services required under the terms and conditions of 
this Agreement, provided pursuant to the terms and conditions of this Agreement, 
including without limitation architectural, engineering, coordination and 
administrative services. 

 
Subconsultants         Consultant’s consultants, subconsultants, contractors and subcontractors, of any tier. 

 
2.   Term of Agreement 
 

All work comprising the Services shall be deemed performed under this Agreement.  The contract period will be 
from (Day, Month, Year) through (Day, Month, Year).   

 

3.    Services Consultant Agrees to Perform 

 
3.1  Consultant shall perform all Services described in Appendix “A”, “Services to be Provided by 

Consultant”, attached hereto and incorporated by reference as though fully set forth herein. 
 

3.2  Consultant shall complete all Services required by this Agreement within the times specified in the 

Milestone Schedule in Appendix “A”. Consultant agrees that the Milestone Schedule includes reasonable 

allowances for completion of the Services, including all time required for County’s review and approval 

of deliverables and for approval of the deliverables by all authorities having jurisdiction over the Project 

and the Services. Consultant shall achieve its scheduled Milestones (as shown on the Milestone Schedule) 

unless an excusable event causes delay (excusable delay), and unless Consultant gives written notice of 

the excusable event and requests a time extension within ten days of the occurrence of the excusable 

event. (Excusable events shall be limited to acts of neglect by County or  County’s agents or  consultants 

when acting at County’s direction, breaches of this Agreement by County, Acts of God such as fire, flood, 

earthquake, or epidemic, or delay by a construction contractor  
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during  the  construction  phase  of  the  Project,  or  any  other  circumstances  beyond  Consultant’s reasonable 

control). If the period of excusable delay caused by an excusable event concurs with a Consultant- caused or other 

non-excusable delay, County may (but shall not be required to) grant a time extension without compensation. 

 

3.3 Consultant may recover  extra costs resulting from excusable delay upon showing that the costs claimed 

(i) resulted from time and/or expenses actually incurred in performing Services, (ii) were incurred by 

Consultant as a direct result of the delay and not otherwise within Consultant’s scope of Services, and 

(iii) are documented to the County’s satisfaction.  (For example, and not by way of limitation, contract 

punch list, and final inspection Services, whenever performed, and Services related to correcting 

deficiencies in Consultant’s work, shall not entitle Consultant to extra  costs.) 
 

3.4 Should the progress of the Services under this Agreement at any time fall behind schedule for any reason 

other than excusable delays, Consultant shall apply such additional manpower and resources as necessary 

to bring progress of the Services under this Agreement back on schedule and consistent with the standard 

of professional skill and care required by this Agreement. Time is of critical importance in the 

performance of this Agreement. 
 

4.    Compensation 

 
4.1 County shall pay Consultant compensation according to the Compensation Schedule established in 

Appendix “B”, Payments to Consultant. County shall pay Consultant in monthly payments on or before 

the last day of each month for Services properly invoiced by the Consultant which have been properly 

performed as of the last day of the immediately preceding month and is due under Appendix “B”.  
 

4.2 County shall not incur any charges under this Agreement, nor shall any payments become due to 

Consultant for any payment period on the Project, until County receives all deliverables required under 

Appendix “A” for the payment period (if any) and reasonably accepts such deliverables as meeting the 

requirements of this Agreement. In cases where Consultant has partially completed one or more 

deliverables due during a payment period, and if Consultant demonstrates diligent progress thereon, 

then County may make a partial progress payment based upon Consultant's percentage completion of 

the partially completed deliverables and diligent progress but taking into account any adverse impacts 

upon County. 
 

4.3 County will not withhold entire payment if a questioned amount is involved, but will issue payment 

in the amount  of  the  total  invoice  less  any  questioned  amount(s).    County  will  make  payment  

for  questioned amounts(s)  upon  County’s  receipt  of  any  requested  documentation  verifying  the  

claimed  amount(s)  and County’s determination that  the  amount is  due  under the  terms of  this  

Agreement.    County shall advise Consultant, in writing, within 15 days of receipt of the requested 

documentation.  Final payment will be made when all Services required under this Agreement have been 

completed to the reasonable satisfaction of County including, without limitation, Consultant’s transmittal 

of all deliverables to County required by Appendix “A”. 
 

4.4 Invoices furnished by Consultant under this Agreement must be in a form acceptable to County.  All 

amounts paid by County to Consultant shall be subject to audit by County.   Payment shall be made by 

County to Consultant at the address stated hereinabove. 
 

4.5 County may set off against payments due Consultant under this Agreement any sums that County 

determines that Consultant owes to County because of Consultant’s errors, omissions, breaches of this 

Agreement, delays or other acts which caused County monetary damages.  Prior to exercising such right, 

County must demand and attend mediation pursuant to Section 27.3 of this Agreement, to be attended by 

County, Consultant, and any applicable insurance carriers; such mediation to occur within 30 days of 

demand.  If the parties cannot agree upon the time, place, and mediator, within one week of the County’s 

demand, then the Alameda County Superior Court may upon application by any party make such 

selection for the parties.   If a party other than County refuses to mediate under this Section, then County 

shall have satisfied its obligations under this Section. 
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5.    Maximum Costs 

 
5.1 County’s obligation hereunder shall not at any time exceed the amount approved by the Board of 

Supervisors for payment to the Consultant pursuant to the terms of this Agreement.  
 

5.2 Except as may be provided by applicable law governing emergency conditions, County has not 

authorized its employees, officers and agents to request Consultant to perform Services or to provide 

materials, equipment and supplies that would result in Consultant performing Services or providing 

materials, equipment and supplies that exceed the scope of the Services, materials, equipment and 

supplies agreed upon in the Agreement unless the County amends the Agreement in writing and 

approves the amendment as required by law to authorize the additional Services, materials, equipment 

or supplies. 
 

5.3 County shall not reimburse Consultant for Services, materials, equipment or supplies provided by 

Consultant beyond the scope of the Services, materials, equipment and supplies agreed upon in the 

Agreement and unless approved by a written amendment to the Agreement having been executed and 

approved in the same manner as this Agreement. 
 

6.    Qualified Personnel 

 
6.1 For purposes of this Agreement, except for notices specified under Section 17 below, County shall 

direct all communications to Consultant through (Consultant’s Project Manager’s full name and 

address); and Consultant shall direct all communications to County through County Project Engineer. 
 

6.2  Services under this Agreement shall be performed only by competent personnel under the supervision 

of and/or in the employment of Consultant.   Consultant shall conform with County’s reasonable 

requests regarding assignment of personnel, but all personnel, including those assigned at County’s 

request, shall be supervised by Consultant. 
 

6.3 Consultant agrees that all professional personnel assigned to the Project will be listed in its proposal, 

Appendix “A”, attached hereto and by this reference incorporated herein, and that the listed personnel 

will continue their assignments on the Project during the entire term of this Agreement. It is recognized 

that the listed personnel are not bound by personal employment contracts to Consultant.  Consultant 

agrees that reassignment of any of the listed  personnel  during  the  Agreement  period  shall  only  be  

with  other  professional  personnel  who  have equivalent experience and  shall  require  the  prior  

written  approval  of  County.  Any costs associated with reassignment of personnel shall be borne 

exclusively by Consultant. 
 

6.4 Consultant agrees that should the above personnel not continue their assignments on the Project during 

the entire term of this Agreement, then Consultant shall not charge County for the cost of training 

or “bringing up to speed” replacement personnel. County may condition its reasonable approval of 

substitution personnel upon a reasonable transition period wherein new personnel will learn the Project 

and get up to speed at Consultant’s cost. 
 

7.    Representations 

 
7.1 Consultant represents that it has reviewed Appendix “A”, “Services to be Provided by Consultant”, and 

that in its professional judgment the Services to be performed under this Agreement can be performed 

for a fee within the maximum amount set forth in the Compensation Schedule established in Appendix 

“B”, Payments to Consultant, and within the times specified in the Milestone Schedule. 
 

7.2 Consultant represents that it is qualified to perform the Services and that it possesses the necessary 

licenses and/or permits required to perform the Services or will obtain such licenses and/or permits 

prior to time such licenses and/or permits are required. Consultant also represents that it has reasonable 

knowledge of all applicable building codes, laws, regulations and ordinances. 
 

7.3 Consultant represents that it and its subconsultants have specialized expertise in engineering services 

similar to those intended for the Project.  Consultant agrees that the Services shall be performed in a 

manner that conforms to the standards of engineering practice observed by a specialist in performing 

services similar to the Services. Consultant agrees that for a period of one year after the completion of 

the Services or at the final acceptance of the construction resulting from the Services, whichever is later, 

it will re-perform or replace any part or all of the Services deemed by County to be defective and/or not 

meeting the above standard. 
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7.4 The granting of any progress payment by County, or the receipt thereof by Consultant, or any inspection, 

review, approval or oral statement by any representative of County or any other governmental entity, 

shall in no way waive or limit the obligations in this Section 7 or lessen the liability of Consultant to 

re-perform or replace unsatisfactory Services to the extent required by Section 7.3 above, including but 

not limited to cases where the defective or below standard Services may not have been apparent or 

detected at the time of such payment, inspection, review or approval. 

 

8.    Indemnification and General Liability 

 

8.1 To the fullest extent permitted by law (including, without limitation, California Civil Code Section 

2782.8), Consultant shall indemnify and hold harmless the County, the Alameda County Flood Control 

and Water Conservation District, and their officers, agents, departments, officials, representatives and 

employees (collectively “Indemnitees”) from and against any and all claims, losses, damages, injuries 

(including, without limitation, injury to or death of an employee of Consultant or its Subconsultants), 

expenses, liabilities of every kind, nature and description (including, without limitation, incidental 

special and consequential damages, court costs, attorneys’ fees, litigation expenses and fees of expert 

consultants or expert witnesses incurred in connection therewith and costs of investigation) to the extent 

they arise from, or are brought for, or on account of any loss or cost arising out of, pertaining to, relating 

to or resulting from Consultant’s negligence, recklessness, or willful misconduct in connection with the 

performance of any work performed under this Contract by the Consultants as a design professional; 

provided that this duty shall not apply to injuries or damages for which the County has been found in a 

court of competent jurisdiction to be solely liable by reason of its own negligence, recklessness or 

willful misconduct. 

8.2 Consultant shall defend (with legal counsel reasonably acceptable to the County), indemnify and hold 

harmless the Indemnitees from all loss, cost, damage, expense, liability or claims, in law or in equity, 

including attorneys’ fees, court costs, litigation expenses and fees of expert consultants or expert 

witnesses, that may at any time arise for any infringement of the patent rights, copyright, trade secret, 

trade name, trademark, service mark or any other proprietary right of any person or persons in 

consequence of the use by County, or any of the other Indemnitees, of Articles or Services to be supplied 

in the performance of this Agreement. 

8.3 [Intentionally Omitted] 

8.4 Consultant shall place in its subconsulting agreements and cause its Subconsultants to agree to 

indemnities and insurance obligations in favor of County and other Indemnitees in the exact form and 

substance of those contained in this Agreement. Consultant shall require all subconsultants to comply 

with all indemnification and insurance requirements of this Agreement, including, without limitation, 

Exhibit C. Consultant shall verify subconsultant’s compliance. 

8.5 County acknowledges that the discovery, presence, handling or removal of asbestos products, 

polychlorinated biphenyl (PCB) or other hazardous substances which may presently exist at the Project 

site is outside of Consultant’s expertise and is not included in the scope of Services Consultant is to 

perform nor included in Consultant’s insurance.  County shall hire an expert consultant in this field if the 

Project involves such materials.  Consultant shall not be responsible or be involved in any way with the 

discovery, presence, handling or removal of such materials.  Consultant shall be responsible to coordinate 

with County’s expert consultant as required by Appendix “A”, Services To Be Provided By Consultant. 

 

9.    Liability of County 

 
9.1 Except as provided in Appendix “A”, Services to be Provided by Consultant, and Appendix “C”, 

Insurance, County’s obligations under this Agreement shall be limited to the payment of the 

compensation provided for in Sections 3, 4 and 5 of this Agreement. 
 

9.2 Notwithstanding any other provision of this Agreement, in no event shall County be liable, regardless of 

whether any claim is based on contract or tort, for any special, consequential, indirect or incidental 

damages, including, but not limited to, lost profits or revenue, arising out of or in connection with this 

Agreement or the Services performed in connection with this Agreement. 
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9.3 County shall not be responsible for any damage to persons or property as a result of the use, misuse or 

failure of any equipment used by Consultant, or by any of its employees, even though such equipment 

be furnished, rented or loaned to Consultant by County.  The acceptance or use of such equipment by 

Consultant or any of its employees shall be construed to mean that Consultant accepts full responsibility 

for and agrees to exonerate, indemnify, defend and save harmless County from and against any and all 

claims for any damage or injury of any type, including attorneys’ fees, arising from the use, misuse or 

failure of such equipment, whether such damage be to the Consultant, its employees, County employees 

or third parties, or to property belonging to any of the above. 
 

9.4 Nothing in this Agreement shall constitute a waiver or limitation of any right or remedy, whether in 

equity or at law, which County may have under this Agreement or any applicable law. All rights and 

remedies of County, whether under this Agreement or other applicable law, shall be cumulative. 
 

10.  Independent Contractor; Payment of Taxes, and Other Expenses 

 
10.1 Consultant shall be deemed at all times to be an independent contractor and shall be wholly responsible 

for the manner in which Consultant performs the Services required of Consultant by the terms of this 

Agreement. Consultant shall be liable for the acts and omissions of its Subconsultants, its employees and 

its agents. 
 

10.2 Nothing contained herein shall be construed as creating an employment, agency or joint venture 

relationship between County and Consultant.  Consultant acknowledges that neither it nor any of its 

employees or agents shall, for any purpose whatsoever, be deemed to be County employees, and shall 

not be entitled to receive any benefits conferred on County employees, including without limitation 

workers’ compensation, pension, health, insurance or other benefits. 
 

10.3 Consultant shall be solely responsible for payment of any required taxes, including California sales and 

use taxes, City of Oakland business taxes and United States income tax withholding and social security 

taxes, levied upon this Agreement, the transaction, or the Services delivered pursuant hereto. 
 

10.4 Consultant shall be available as much as reasonably possible to County staff during the County’s 

normal working hours or as otherwise requested by County.   Terms in this Agreement referring to 

direction from County shall be construed as providing for direction as to policy and the result of 

Consultant’s Services only and not as to the means by which such a result is obtained. 
 

10.5 Nothing in this Agreement shall operate to confer rights or benefits on persons or entities who are not 

parties to this Agreement. 
 

11.  Insurance 

 
11.1 Prior to execution of this Contract, Consultant shall furnish to County satisfactory proof that it maintains 

the insurance required by this Contract as set forth in Appendix C “Insurance,” which is attached and made 

a part of this Contract.   In the event Consultant fails to maintain any required insurance, County 

may (but is not obligated to) purchase such insurance and deduct or retain premium amounts from any 

sums due Consultant under this Contract (or Consultant shall promptly reimburse County for such 

expense). 
 

12.  Suspension of Services 

 
12.1 County may, without cause, order Consultant to suspend, delay or interrupt (“suspend”) Services 

pursuant to this Agreement, in whole or in part, for such periods of time as County may determine in 

its sole discretion. County shall deliver to Consultant written notice of the extent of the suspension at 

least seven (7) calendar days before the commencement thereof.  Suspension shall be treated as an 

excusable delay and Consultant shall be compensated for such delay to the extent provided under this 

Agreement. 
 

12.2 Notwithstanding anything to the contrary contained in this Section, no compensation shall be made to 

the extent that performance is, was or would have been so suspended, delayed or interrupted by a 

cause for which Consultant is responsible.  
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13.  Termination of Agreement for Cause 

 
13.1 If  at  any  time  County  believes  Consultant may  not  be  adequately performing its  obligations 

under  this Agreement, that Consultant may fail to complete the Services as required by this 

Agreement, or has provided written notice of observed deficiencies in Consultant’s performance, 

County may request from Consultant prompt  written  assurances  of  performance  and  a  written  

plan  to  correct  the  observed  deficiencies  in Consultant’s performance.   Consultant shall provide 

such  written assurances and  written plan  within ten calendar days of receipt of written request.  

Consultant acknowledges and agrees that any failure to provide 

written assurances and a written plan to correct observed deficiencies, in the required time, is a 

material breach under this Agreement. 
 

13.2 Consultant shall be in default of this Agreement and County may, in addition to any other legal or 

equitable remedies available to County, terminate Consultant’s right to proceed under the Agreement, 

for cause: 
 

13.2.1 Should Consultant make an assignment for the benefit of creditors, admit in writing its inability to 

pay its debts as they become due, file a voluntary petition in bankruptcy, be adjudged a 

bankrupt or insolvent, file a petition or answer seeking for itself any reorganization, arrangement, 

composition, readjustment, liquidation, dissolution, or similar relief under any present or future 

statute, law, or regulation, file any answer admitting or not contesting the material allegations of a 

petition filed against Consultant in any such proceeding, or seek, consent to, or acquiesce in, the 

appointment of any trustee, receiver, custodian or liquidator of Consultant or of all or any substantial 

part of the properties of Consultant, or if Consultant, its directors or shareholders, take action to 

dissolve or liquidate Consultant; or 
 

13.2.2 Should Consultant commit a material breach of this Agreement and not cure such breach within ten 

(10) calendar days of the date of written notice from County to Consultant demanding such cure; or, 

if such failure is curable but not curable within such ten (10) day period, within such period of time 

as is reasonably necessary to accomplish such cure.  (In order for Consultant to avail itself of this time 

period in excess of 10 calendar days, Consultant must provide County within the 10 day period a 

written plan acceptable to  County to  cure said breach, and then diligently commence and 

continue such cure according to the written plan); or 
 

13.2.3 Should Consultant violate or allow a violation of any valid law, statute, regulation, rule, ordinance, 

permit, license or order of any governmental agency in effect at the time of performance of the 

Services and applicable to the Project or Services and does not cure such violation within ten (10) 

days of the date of the notice from County to Consultant demanding such cure; or, if such failure is 

curable but not curable within such ten (10) day period, within such period of time as is reasonably 

necessary to accomplish such cure. (In order for Consultant to avail itself of this time period in excess 

of 10 calendar days, Consultant must provide County within the 10 day period a written plan to cure 

said violation acceptable to County, and then diligently commence and continue performance of such 

cure according to the written plan.) 
 

13.3  In the event of termination by County as provided herein for cause: 
 

13.3.1 County shall compensate Consultant for the value of the Services delivered to County upon 

termination as determined in accordance with the Agreement, subject to all rights of offset and back 

charges, but County shall not compensate Consultant for its costs in terminating the Services or any 

cancellation charges owed to third parties; 
 

13.3.2 Consultant shall deliver to County possession of all tangible aspects of the Services in their then 

condition, including but not limited to, all copies (electronic and hard copy) of designs, engineering, 

Project records, cost data of all types, drawings and specifications and contracts with vendors and 

Subconsultants, and all other documentation associated with the Project, and all supplies and aids 

dedicated  solely  to  performing Services  which,  in  the  normal  course  of  the  Services,  would  

be consumed or only have salvage value at the end of the Services period. 
 

13.3.3 Consultant shall  remain fully  liable  for  the  failure  of  any  Services completed and  drawings 

and specifications provided through the date of such termination to comply with the provisions of 

the Agreement.  The provisions of this Section shall not be interpreted to diminish any right which 

County may have to claim and recover damages for any breach of this Agreement, but rather, 

Consultant shall compensate County for all loss, cost, damage, expense, and/or liability suffered by 
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County as a result of such termination and failure to comply with the Agreement. 
 

13.4 In the event a termination for cause is determined to have been made wrongfully or without cause, 

then the termination shall be treated as a termination for convenience, and Consultant shall have no 

greater rights than it would have had if a termination for convenience had been effected in the first 

instance.  No other loss, cost, damage, expense, or liability may be claimed, requested, or recovered 

by Consultant. 

 
14.  Termination of Agreement for Convenience 

 
14.1 County may terminate performance of the Services under the Agreement in accordance with this 

Section in whole, or from time to time in part, whenever County shall determine that termination is 

in the County’s best interests.  Termination shall be effected by County delivering to Consultant, at 

least seven (7) calendar days prior  to  the  effective  date  of  the  termination,  a  Notice  of  

Termination  specifying  the  extent  to  which performance of the Services under the Agreement is 

terminated. 
 

14.2 After receipt of a Notice of Termination, and except as otherwise directed by County, Consultant 

shall: 
 

14.2.1 Stop Services under the Agreement on the date and to the extent specified in the Notice of 

Termination; 
 

14.2.2 Place no  further orders or  subcontracts (including agreements with Subconsultants) for  materials, 

Services, or facilities except as necessary to complete the portion of the Services under the 

Agreement which is not terminated; 
 

14.2.3 Terminate  all  orders  and  subcontracts  to  the  extent  that  they  relate  to  performance  of  Services 

terminated by the Notice of Termination; 
 

14.2.4 Assign to County in the manner, at times, and to the extent directed by County, all right, title, and 

interest of Consultant under orders and subcontracts so terminated.  County shall have the right, in 

its discretion, to settle or pay any or all claims arising out of termination of orders and subcontracts; 
 

14.2.5 Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts, with approval or ratification of County to the extent County may require.   County’s 

approval or ratification shall be final for purposes of this clause; 
 

14.2.6 Transfer title and possession to County, and execute all required documents and take all required 

actions to deliver in the manner, at times, and to the extent, if any, directed by County, completed 

and uncompleted designs and specifications, Services in process, completed Services, supplies, and 

other material produced or fabricated as part of, or acquired in connection with performance of, 

Services terminated by the Notice of Termination (including mockups and model(s)), completed or 

partially completed  plans,  drawings,  information,  in  whatever  form  (i.e.,  hard-copy  and  

electronic),  all intellectual property rights (including without limitation, to  the extent applicable, 

all licenses and copyright, trademark and patent rights) and all other property and property rights 

which, if the Agreement had been completed, would have been required to be furnished to County. 
 

14.2.7 Use its best efforts to assist County in selling, in the manner, at times, to the extent, and at a price or 

prices that County directs or authorizes, any property of the types referred to in Section 14.2.6, but 

Consultant shall not be required to extend credit to any purchaser, and may acquire any such property 

under conditions prescribed and at a price or prices approved by County.   All proceeds from the 

foregoing shall be applied to reduce payments to be made by County to Consultant under this 

Agreement, shall otherwise be credited to the price or cost of Services covered by this Agreement or 

be paid in such other manner as County may direct; 
 

14.2.8 Complete performance of  any  part  of  the  Services  which  were  not  terminated by  the Notice 

of Termination; and 
 

14.2.9 Take such action as may be necessary, or as County may direct, for the protection and preservation 

of property related to this Agreement which is in Consultant’s possession and in which County has or 

may acquire an interest. 
 

14.3 After receiving a Notice of Termination, Consultant shall submit to County a termination claim, in the 
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form and with the certification County prescribes.  The claim shall be submitted promptly but in no 

event later than 3 months from the effective date of the termination, unless one or more extensions 

in writing are granted by County upon Consultant’s written request made within such 3-month period 

or authorized extension. However, if County determines that facts justify such action, it may receive 

and act upon any such termination claim at any time after such 3-month period or extension.  If 

Consultant fails to submit the termination claim within the time allowed, County may determine, on 

basis of information available to it, the amount, if any, due to Consultant because of the termination. 

County shall then pay to Consultant the amount so determined. 
 

14.4 Subject to provisions of Section 14.3, Consultant and County may agree upon the whole or part of 

the amount or amounts to be paid to Consultant because of any termination of Services under this 

Section.  The amount or amounts may include a reasonable allowance for profit on Services done. 

However, such agreed amount or amounts, exclusive of settlement costs, shall not exceed the total 

Agreement price as reduced by the amount of payments  otherwise  made  and  as  further  reduced  

by  the  Agreement  price  of  Services  terminated.  The Agreement may be amended accordingly, 

and Consultant shall be paid the agreed amount. 
 

14.5 If Consultant and County fail, under Section 14.4, to agree on the whole amount to be paid to 

Consultant because of termination of Services under this Section, then Consultant’s entitlement to 

compensation for Services specified in the Agreement which are performed before the effective date 

of Notice of Termination, shall be the total (without duplication of any items) of – 
 

14.5.1 Reasonable value of Consultant’s Services performed prior to Notice of Termination, based on 

Consultant’s entitlement to compensation under Appendix “B”,  “Payments to  Consultant”.    Such 

amount or amounts shall not exceed the total Agreement price as reduced by the amount of payments 

otherwise made and as further reduced by the Agreement value of Services terminated.  Deductions 

against such amount or amounts shall be made for deficiently performed Services, rework caused by 

deficiently performed Services, cost of materials to be retained by Consultant, amounts realized by 

sale of materials, and for other appropriate credits against cost of Services. Such amount or amounts 

may include profit, but not in excess of 10 percent of Consultant’s total costs of performing the 

Services. 
 

14.5.2 When, in opinion of County, the cost of any item of  Services is excessively high due to costs incurred 

to remedy or replace defective or rejected Services (including having to re-perform Services), 

reasonable cost to be allowed will be the estimated reasonable cost of performing Services in 

compliance with the requirements of Agreement and excessive actual cost shall be disallowed. 
 

14.5.3 Reasonable cost  to  Consultant of  handling  material  returned  to  vendors,  delivered  to  County  

or otherwise disposed of as directed by County. 
 

14.6 Except as provided in this Agreement, in no event shall County be liable for costs incurred by 

Consultant (or Subconsultants) after receipt of a Notice of Termination.   Such non-recoverable costs 

include, but are not limited to, anticipated profits on the Agreement or subcontracts, post-termination 

employee salaries, post-termination administrative expenses, post-termination overhead or 

unabsorbed overhead, costs of preparing and submitting claims or proposals, attorney’s fees or other 

costs relating to prosecution of the claim or a lawsuit, pre-judgment interest, or any other expense 

which is not reasonable or authorized under Section 14.5. 
 

14.7 This section shall not prohibit Consultant from recovering costs necessary to discontinue further 

Services under the Agreement as provided for in Section 14.2 or costs authorized by County to settle 

claims from Subconsultants. 
 

14.8  In arriving at amount due Consultant under this Section there shall be deducted: 
 

14.8.1 All unliquidated advance or other payments on account theretofore made to Consultant, applicable 

to the terminated portion of Agreement, 
 

14.8.2 Any substantiated claim which County may have against Consultant in connection with this 

Agreement, and 
 

14.8.3 The agreed price for, or proceeds of sale of, any materials, supplies, or other things kept by 

Consultant or sold under the provisions of this Section, and not otherwise recovered by or credited 

to County. 
 

14.9 If the termination for convenience hereunder is partial, before settlement of the terminated portion of 
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this Agreement, Consultant may file with County a request in writing for equitable adjustment of 

price or prices specified in the Agreement relating to the portion of this Agreement which is not 

terminated.  County may, but shall not be required to, agree on any such equitable adjustment.  

Nothing contained herein shall limit the right of County and Consultant to agree upon amount or 

amounts to be paid to Consultant for completing the continued portion of the Agreement when the 

Agreement does not contain an established price for the continued portion. Nothing contained herein 

shall limit County’s rights and remedies at law. 
 

15.  Conflicts of Interest/Other Agreements 

 
15.1  Consultant represents that it is familiar with Section 1090 and Section 87100 et seq. of the Government 

Code of the State of California, and that it does not know of any facts that constitute a violation of said 

sections. 
 

15.2 Consultant represents that it has completely disclosed to County all facts bearing upon any possible 

interests, direct or indirect, which Consultant believes any member of County, or other officer, agent 

or employee of County or any department presently has, or will have, in this Agreement, or in the 

performance thereof, or in any portion of the profits thereunder. Willful failure to make such 

disclosure, if any, shall constitute ground for termination of this Agreement by County for cause.  

Consultant agrees to comply with all conflict of interest codes adopted by the County of Alameda and 

their reporting requirements. 
 

15.3 Consultant covenants that it presently has no interest, and shall not have any interest, direct or indirect, 

which would conflict in any manner with the performance of Services required under this Agreement.   

Without limitation, Consultant represents to and agrees with the County that Consultant has no present, 

and will have no future, conflict of interest between providing the County the Services hereunder 

and any interest Consultant may presently have, or will have in the future, with respect to any other 

person or entity (including but not limited to any federal or state wildlife, environmental or regulatory 

agency) which has any interest adverse or potentially adverse to the County, as determined in the 

reasonable judgment of the County. The provisions of this Section 15 shall remain fully effective 

indefinitely after termination of Services to the County hereunder. 
 

16.  Proprietary or Confidential Information of County; Publicity 

 
16.1 Consultant acknowledges and agrees that, in the performance of the Services under this Agreement 

or in the contemplation thereof, Consultant may have access to private or confidential information 

which may be owned or controlled by County and that such information may contain proprietary or 

confidential details, the disclosure of which to third parties may be damaging to County.   Consultant 

agrees that all information disclosed by County to or discovered by Consultant shall be held in strict 

confidence and used only in performance of the Agreement.  Consultant shall exercise the same 

standard of care to protect such information as a reasonably prudent Consultant would use to protect 

its own proprietary data, and shall not accept employment adverse to the County’s interests where 

such confidential information could be used adversely to the County’s interests. Consultant agrees to 

notify the County immediately in writing if it is requested to disclose any information made known 

to or discovered by Consultant during the performance of or in connection with this Agreement. 
 

16.2 Any publicity or press releases with respect to the Project or Services shall be under the 

County’s sole discretion and control. Consultant shall not discuss the Services or Project, or matters 

pertaining thereto, with the public press, representatives of the public media, public bodies, or 

representatives of public bodies, without County’s prior written consent.  Consultant shall have the 

right, however, without County’s further consent, to include representations of Services among 

Consultant's promotional and professional material, and to communicate with persons or public bodies 

where necessary to perform under this Agreement. 
 

16.3 The provisions of this Section 16 shall remain fully effective indefinitely after termination of 

Services to the County hereunder. 

17.   Notice to the Parties 
 

17.1  Notices. All notices (including requests, demands, approvals, or other communications) under this 

Agreement shall be in writing. 
 

17.1.1 Method of Delivery. Notice shall be sufficiently given for all purposes as follows:  
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(a) When personally delivered to the recipient, notice is effective on delivery. 

(b)  When mailed first class to the last address of the recipient known to the party giving 

notice, notice is effective on delivery. 

 

(c) When mailed by certified mail with return receipt requested, notice is effective on 

receipt if delivery is confirmed by a return receipt. 

 

(d)   When delivered by overnight delivery service, including Federal Express, Airborne, 

and United Parcel Service, with charges prepaid or charged to the sender’s account, 

notice is effective on delivery if delivery is confirmed by the delivery service. 

 

(e) When sent by fax to the last fax number of the recipient known to the party giving 

notice, notice is effective on receipt as long as (1) a duplicate copy of the notice is 

promptly given by first-class or certified mail or by overnight delivery or (2) the 

receiving party delivers a written confirmation of receipt. Any notice given by fax shall 

be considered to have been received on the next business day if it is received after 5 

p.m. (recipient’s time) or on a nonbusiness day. 

 
 

17.1.2   Refused, Unclaimed or Undeliverable Notices. Any correctly addressed notice that is refused, 

unclaimed, or undeliverable because of an act or omission of the party to be notified shall be 

considered to be effective as of the first date that the notice was refused, unclaimed, or considered 

undeliverable by the postal authorities, messenger, or overnight delivery service. 
 

17.1.3   Addresses.  Addresses for the purpose of giving notice are set forth below.  Either party may change 

its address or fax number by giving the other party notice of the change in any manner permitted by 

this paragraph 17. 

 

To County:  

County of Alameda 

399 Elmhurst Street 

Hayward, CA 94544 

Attn: Director of Public Works 

 

To Consultant:  

(Consultant’s Project Manager’s Full Name). 

(Full Address) 

 
17.1.4    Change of Recipient or Address. Either party may, by written notice given at any time or from time 

to time, require subsequent notices to be given to another individual person, whether a party or an 

officer or a representative, or to a different address, or both. Notices given before actual receipt of 

notice of change shall not be invalidated by the change. 
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18.  Ownership of Results/Work for Hire 
 
 18.1   Any interest (including, but not limited to, property interests and copyright interests) of Consultant or 

its Subconsultants, in drawings, plans, specifications, studies, reports, memoranda, computational 

sheets or other documents (including but not limited to, electronic media) prepared by Consultant or 

its Subconsultants in connection with Services to be performed under this Agreement shall become the 

property of and will be transmitted to County at the conclusion of this Agreement. Consultant may, 

however, retain one copy for its files. Notwithstanding the foregoing, in the normal course of the 

Consultant's activities, Consultant shall have an unrestricted right to reuse its standard construction 

drawings, details, specifications and other related documents, including the right to retain electronic 

data or other reproducible copies thereof, and the right to reuse portions or the information contained 

in them which is incidental to the overall design of the Project. County shall indemnify, hold harmless 

and defend Consultant against any and all claims, liabilities, losses and costs arising from County’s use 

of Consultant’s documents on work for which Consultant is not retained. 

 

18.2  Any and all artworks, copy, posters, billboards, photographs, videotapes, audiotapes, systems designs, 

software, reports, diagrams, surveys, source codes or any original works of authorship created by 

Consultant or its Subconsultants in connection with Services performed under this Agreement shall be 

Works for Hire as defined under Title 17 of the United States Code, and all copyrights in such works 

are the property of County.  In the event that it is ever determined that any works created by Consultant 

or its Subconsultants under this Agreement are not Works for Hire under U.S. law, Consultant hereby 

assigns all copyrights to such works to County. With the prior written approval of the County, 

Consultant may retain and use copies of such works for reference and as documentation of its 

experience and capabilities. 

 

19.  Audit and Inspection Records 

 
19.1  Consultant shall maintain all drawings, specifications, calculations, cost estimates, quantity takeoffs, 

statements of construction costs and completion dates, schedules and all correspondence, internal 

memoranda, papers, writings, electronic media and documents of any sort prepared by or furnished to 

Consultant during the course of performing the Services and providing services with respect to the 

Project, for a period of at least five years following final completion and acceptance of the Project. 

All such records (except for materials subject to the attorney client privilege, if any) shall be available 

to County, and County’s authorized agents, officers, and employees, upon request at reasonable times 

and places.   Monthly records of Consultant’s personnel costs, Consultant costs, and reimbursable 

expenses pertaining to both Basic Services and Additional Services shall be kept on a generally 

recognized accounting basis, and shall be available to County, and County’s authorized agents, 

officers, and employees, upon request at reasonable times and places.  Consultant shall not destroy 

any Project records until after advising County and allowing County to accept and store the records. 
 

19.2  Consultant agrees to maintain full and adequate records in accordance with County requirements to 

show actual costs incurred by Consultant in its performance of this Agreement, and to make available 

to County during business hours accurate ledgers, books of accounts, invoices, vouchers, cancelled 

checks, and accounting and other books, records and documents evidencing or relating to all 

expenditures and disbursements charged to County or relative to Consultant’s activities under this 

Agreement. Consultant will furnish to County, its authorized agents, officers and employees such 

other evidence or information as County may request with regard to any such expenditure or 

disbursement charged by Consultant.  Consultant will permit County, and County’s  authorized  agents,  

officers,  and  employees,  to  audit,  examine  and  make  copies,  excerpts  and transcripts from such 

items, and to make audits of all invoices, materials, payrolls, records or personnel and other data 

related to all other matters covered by this Agreement, whether funded in whole or in part under this 

Agreement. 
 

19.3  Consultant shall maintain all items described in Sections 19.1 and 19.2 above in an accessible location 

and condition for a period of not less than five years after final completion and acceptance of the 

Project or until after final audit has been resolved, whichever is later. If such items are not kept and 

maintained by Consultant within  a  radius  of  fifty  (50)  miles  from  County’s offices  at  399  

Elmhurst  Street,  Hayward,  California, Consultant shall, upon County’s request and at Consultant’s 

sole cost and expense, make such items available to County, and County’s authorized agents, officers, 
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and employees, for inspection at a location within said fifty (50) mile radius, or Consultant shall pay 

County its reasonable and necessary costs incurred in inspecting Consultant's books and records, 

including, but not limited to, travel, lodging and subsistence costs. The State of California or any 

federal agency having an interest in the subject of this Agreement shall have the same rights conferred 

upon County by this Section. 
 

19.4  The rights and obligations established pursuant to this Section shall be specifically enforceable and 

survive termination of this Agreement. 

 

20.  Subcontracting/Assignment/ County Employees 

 
20.1  Consultant and County agree that Consultant’s unique talents, knowledge and experience form a basis 

for this Agreement and that the services to be performed by Consultant under this Agreement are 

personal in character. Therefore, Consultant shall not subcontract, assign or delegate any portion of this 

Agreement or any duties or obligations hereunder unless approved by County in a written instrument 

executed and approved by the County in writing.  Neither party shall, on the basis of this Agreement, 

contract on behalf of or in the name of the other party. Any agreement that violates this Section shall 

confer no rights on any party and shall be null and void. 
 

20.2  Consultant shall use the Subconsultants for the scopes of work listed in Appendix A attached hereto, 

and shall not substitute Subconsultants unless approved by written instrument executed and approved 

by the County in writing. 
 

20.3  To the extent Consultant is permitted by County in writing to subcontract, assign or delegate any portion 

of this Agreement or any duties or obligations hereunder, Consultant shall comply with all applicable 

prompt payment laws and regulations (including, without limitation, California Civil Code Section 

§3321. Consultant shall remain fully liable and responsible for all acts and omissions of its 

Subconsultants in connection with the Services or the Project, as if it engaged in the acts and omissions 

directly. 
 

 20.4  Consultant shall not employ or engage, or attempt to employ or engage, any person who is or was 

employed by County or any department thereof at any time that this Agreement is in effect, during 

the term of this Agreement and for a period of two years after the termination of this Agreement or 

the completion of the Services, without the written consent of County. 

 

21.  Non-Discrimination, Equal Employment Opportunity and Business Practices  

Consultant shall not discriminate against any employee or applicant for employment, nor against any Subconsultant or 

applicant for a subcontract, because of race, color, religious creed, age, sex, actual or perceived sexual orientation, national 

origin, disability as defined by the ADA (as defined below) or veteran’s status.  To the extent applicable, Consultant shall 

comply with all federal, state and local laws (including, without limitation, County ordinances, rules and regulations) 

regarding non-discrimination, equal employment opportunity, affirmative action, and occupational-safety-health concerns, 

shall comply with all applicable rules and regulations thereunder, and shall comply with same as each may be amended 

from time to time. 

22.  Drug-Free Workplace Policy  

Consultant acknowledges that pursuant to the Federal Drug-Free Workplace Act of 1989, the unlawful manufacture, 

distribution, dispensation, possession, or use of a controlled substance is prohibited on County premises.  Consultant 

agrees that any violation of this prohibition by Consultant, its employees, agents or assigns shall be deemed a material 

breach of this Agreement. 

23. Compliance with Americans with Disabilities Act  

Consultant acknowledges that, pursuant to the Americans with Disabilities Act (“ADA”),   programs, services and other 

activities provided by a public entity to the public, whether directly or through a contractor, must be accessible to the 

disabled public.  Consultant shall provide the Services specified in this Agreement in a manner that complies with the 

standard of care established under this Agreement regarding the ADA and any and all other applicable federal, state and 
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local disability rights legislation.  Consultant agrees not to discriminate against disabled persons in the provision of 

services, benefits or activities provided under this Agreement, and further agrees that any violation of this prohibition on 

the part of Consultant, its employees, agents or assigns shall constitute a material breach of this Agreement. 

24. Debarment and Suspension Certification  

24.1 By signing this agreement and Appendix E, Debarment and Suspension Certification, 

Consultant/Grantee agrees to comply with applicable federal suspension and debarment regulations, 

including but not limited to 7 Code of Federal Regulations (CFR) 3016.35, 28 CFR 66.35, 29 CFR 97.35, 

34 CFR 80.35, 45 CFR 92.35, and Executive Order 12549. 

24.2 By signing this agreement, Consultant certifies to the best of its knowledge and belief, that it and its 

principals: (1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded by any federal department or agency; and (2) Shall not knowingly enter into any 

covered transaction with a person who is proposed for debarment under federal regulations, debarred, 

suspended, declared ineligible, or voluntarily excluded from participation in such transaction. 

25. Small and Local Emerging Business (SLEB) Participation:    

 

[Select the appropriate SLEB provision below for your contract and delete the 

unused options:  
Option 1 – If Prime is subcontracting with SLEBs 

Option 2 – If Prime is a SLEB 

Option 3 –If SLEB Waiver was approved by GSA, Auditor-Controller or the Board] 

OPTION 1:  If Prime is subcontracting with SLEBs use provision below: 

25. Small and Local Emerging Business (SLEB) Participation:  Contractor shall subcontract with company name 

(street address, city, state; Principal, name), for services to be provided under this Agreement in an amount equal to twenty 

percent (20%) (or adjust percentage if more than or less than 20%.  If less than 20% a copy of approved GSA Waiver or 

Board approval is required ) of the contract value of this Agreement in accordance with County’s Small and Emerging 

Local Business provision, which includes but is not limited to:  

25.1 SLEB subcontractor(s) is independently owned and operated (i.e., is not owned or operated in any way by 

Prime), nor do any employees of either entity work for the other.  

25.2 As is applicable, Contractor shall ensure that the certification status of participating SLEB subcontractors is 

maintained in compliance with the SLEB Program for the term of this contract.   

25.3 Contractor shall not substitute or add any small and/or emerging local business(s) listed in this agreement 

without prior written approval from the County.  Said requests to substitute or add a small and/or emerging 

local business shall be submitted in writing to the County department contract representative identified under 

Item #13 above.  Contractor will not be able to substitute the subcontractor without prior written approval 

from the Alameda County Auditor–Controller Agency, Office of Contract Compliance (OCC). 

25.4 All SLEB participation, except for SLEB prime contractor, must be tracked and monitored utilizing the 

Elation compliance System.  Contractor and Contractor’s small and/or emerging local businesses 

participating as subcontractors on the awarded contract are required to use the Elation web-based compliance 

system as described in Exhibit E (Contract Compliance Reporting Requirements) to report and validate 

payments made by Prime Contractors to the certified small and/or emerging local businesses.  It is the 

Contractor’s responsibility to ensure that they and their subcontractors are registered and trained as required 

to utilize the Elation compliance system.  SLEB prime contractor with SLEB subcontractors must enter 

payments made to subcontractors in the Elation System and ensure that SLEB subcontractors confirm 

payments received.  

25.5 County will be under no obligation to pay contractor for the percent committed to a SLEB Subcontractor if 

the work is not performed by the listed small and/or emerging local business. 

25.6 For further information regarding the Small Local Emerging Business participation requirements and 

utilization of the Alameda County Contract Compliance System contact OCC via e-mail at 

ACSLEBcompliance@acgov.org.   

mailto:ACSLEBcompliance@acgov.org
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OPTION 2 – If Prime is a SLEB use provision below: 

 

25. Small and Local Emerging Business (SLEB) Participation: Contractor has been certified by the County as a 

small or emerging local business.  As a result, there is no requirement to subcontract with another business in order 

to satisfy the County’s Small and Emerging Locally owned Business provision.  If during the term of this contract, 

Contractor’s certification status changes, Contractor shall notify the County within three business days.   

Should Contractor’s status as a certified small or emerging local business change at any time during the term of this 

Agreement, Contractor shall negotiate with County to be in compliance with the County’s Small and Emerging 

Local Business provision, including but not limited to:  

25.1 Contractor must subcontract a minimum 20% of the remaining contract value with a certified small or 

emerging local business(es). 

25.2 SLEB subcontractor(s) is independently owned and operated (i.e., is not owned or operated in any way by 

Prime), nor do any employees of either entity work for the other.  

25.3 As is applicable, Contractor shall ensure that their certification status is maintained in compliance with the 

SLEB Program for the term of this contract. 

25.4 For any subcontractors retained to comply with this provision, Contractor shall not substitute any such small 

and/or emerging local business(s) subcontractor without prior written approval from the County.  Said 

requests to substitute shall be submitted in writing to the County department contract representative identified 

under Item #13 above.  Contractor will not be able to substitute the subcontractor without  prior 

written approval from the Alameda County Auditor Controller Agency, Office of Contract Compliance 

(OCC).  Further approval from the Board of Supervisors may also be required. 

25.5 If subcontractors are added to the contract, all SLEB participation, except for prime contractor, must be 

tracked and monitored utilizing the Elation compliance System (see Exhibit E).  SLEB prime contractor with 

SLEB subcontractors must enter payments made to subcontractors in the Elation System and ensure that 

SLEB subcontractors confirm payments received.  

25.6 Contractor shall meet the requirements above within 15 business days of the County notifying Contractor 

that it is no longer in compliance with the program.  County will be under no obligation to pay contractor for 

the percent committed to a SLEB subcontractor if the work is not performed by the listed small and/or 

emerging local business.   

25.7 For further information regarding the Small Local Emerging Business participation requirements and 

utilization of the Alameda County Contract Compliance System contact the County Auditor- Controller’s 

Office of Contract Compliance (OCC) via e-mail at ACSLEBcompliance@acgov.org. 

OPTION 3 –If SLEB Waiver was approved by GSA, Auditor Controller or the Board use provision below: 

 

25. Small and Local Emerging Business (SLEB) Participation: Consultant has been approved by County to 

participate in agreement without SLEB participation (attach SLEB waiver). As a result, there is no requirement 

to subcontract with another business in order to satisfy the County’s Small and Emerging Locally owned 

Business provision.   

However, if circumstances or the terms of the agreement should change, Consultant may be required to 

immediately comply with the County’s Small and Emerging Local Business provisions, including but not limited 

to: 

25.1 Consultant must be a certified small or emerging local business (es) or subcontract a minimum 20% with a 

certified small or emerging local business (es). 

25.2 SLEB subcontractor(s) is independently owned and operated (i.e., is not owned or operated in any way by 

Prime), nor do any employees of either entity work for the other.  

25.3 Small and/or Emerging Local Business participation and current SLEB certification status must be 

maintained for the term of the Agreement.   Consultant shall ensure that their own certification status and/or 

that of participating subcontractors (as is applicable) are maintained in compliance with the SLEB Program.   

mailto:ACSLEBcompliance@acgov.org
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25.4 Consultant shall not substitute or add any small and/or emerging local business(s) listed in this Agreement 

without prior written approval from the County.  Said requests to substitute or add a small and/or emerging 

local business shall be submitted in writing to the County department contract representative identified under 

Item #13 above.  Consultant will not be able to substitute the subcontractor without prior written approval 

from the Alameda County Auditor Controller Agency, Office of Contract Compliance (OCC). 

25.5 All SLEB participation, except for SLEB prime contractor, must be tracked and monitored utilizing the 

Elation compliance System.  

County will be under no obligation to pay consultant for the percent committed to a SLEB (whether SLEB is a 

prime or subcontractor) if the work is not performed by the listed small and/or emerging local business.   

For further information regarding the Small Local Emerging Business participation requirements and utilization of 

the Alameda County Contract Compliance System contact the County Auditor- Controller’s Office of Contract 

Compliance (OCC) via E-mail at ACSLEBcompliance@acgov.org.    

26. First Source Program 
 

For contracts over $100,000, Consultant shall provide COUNTY ten (10) working days to refer to Consultant, potential 

candidates to be considered by Consultant to fill any new or vacant positions that are necessary to fulfill their contractual 

obligations to the COUNTY that Consultant has available during the contract term before advertising to the general public  

27. Disputes  

27.1 Should any question arise as to the meaning and intent of this Agreement, the question shall, prior to any other 

action or resort to any other legal remedy, be referred to the Alameda County Director of Public Works or 

his designee, and a principal of the Consultant who shall attempt, in good faith, to resolve the dispute.  Such 

referral may be initiated by written request from either party and a meeting between the County 

representative, and principal of the Consultant shall then take place within five days of the request.  

27.2 Provided that County continues to compensate Consultant in accordance with this Agreement, Consultant shall 

continue its Services throughout the course of any and all disputes.  Nothing in this Agreement shall allow 

Consultant to discontinue Services during the course of any dispute, and Consultant’s failure to continue 

Services during any and all disputes shall be considered a material breach of this Agreement.  Consultant 

agrees that the existence or continued existence of a dispute does not excuse performance under any provision 

of this Agreement, including but not limited to, the time to complete the Services.  The consultant also agrees 

that should Consultant discontinue Services due to a dispute or disputes, County may terminate this 

Agreement for cause as provided herein. 

27.3 In the event of claims exceeding $50,000, as a precondition to litigation, the parties shall first participate in non-

binding mediation pursuant to the mediation procedures of the American Arbitration Association (“AAA”), 

in Oakland, before a mediator mutually agreeable to the parties, and in the event the parties are unable to 

agree, selected by a judge of the Alameda County Superior Court from an approved list of AAA qualified 

mediators.  The parties may agree to engage in discovery prior to mediation, but if they do, they shall follow 

the procedures prescribed in the California Code of Civil Procedure, Section 2019, et seq. and discovery so 

conducted shall apply in any subsequent litigation as if conducted in that litigation.  

28. Agreement Made in California; Venue  

28.1 This Agreement shall be deemed to have been executed in the City of Oakland, County of Alameda.  The 

formation, interpretation, and performance of this Agreement shall be governed by the laws of the State of 

California, excluding its conflict of laws rules.  The venue for all litigation relative to the formation, 

interpretation, and performance of this Agreement shall be in the County of Alameda.  Consultant waives 

CCP §394.  

28.2 The parties shall execute four originals of this Agreement.  

29. Compliance with Laws  

29.1 Consultant represents that it will comply with all applicable laws in the performance of the Services, regardless 

of whether such laws are specifically stated in this Agreement and regardless of whether such laws are in 

effect on the date hereof.  Consultant shall comply with all security requirements imposed by authorities with 
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jurisdiction over the Project, and will provide all information, work histories and/or verifications as requested 

by such authorities for security clearances or compliance. 

29.2 Consultant further represents that all plans, drawings, specifications, designs and any other product of the 

Services will comply with all applicable laws, codes and regulations, consistent with the standard of care in 

this Agreement.  

30. Construction  

All section and paragraph captions are for reference only and shall not be considered in construing this Agreement.  Each 

signatory to this Agreement for Consultant shall have joint and several responsibility and liability to perform the terms of 

this Agreement. 

31. Miscellaneous  

31.1 As between the parties to this Agreement: as to all acts or failures to act by either party to this Agreement, any 

applicable statute of limitations shall commence to run on the date of issuance by County of the final 

Certificate for Payment, or termination of this Agreement, whichever is earlier.  This section shall not apply 

to latent defects as defined by California law or negligence claims, as to which the statute of limitations shall 

be as defined by law.  However, the applicable statutes of repose, California Code of Civil Procedure Sections 

§§ 337.1 and 337.15, shall continue to apply. 

31.2 Any provisions or portion thereof of this Agreement, which is prohibited by, unlawful or unenforceable under 

any applicable law of any jurisdiction, shall as to such jurisdiction be ineffective without affecting other 

provisions of this Agreement.  If the provisions of such applicable law may be waived, they are hereby waived 

to the end that this Agreement may be deemed to be a valid and binding agreement enforceable in accordance 

with its terms.  If any provisions or portion thereof of this Agreement are prohibited by, unlawful, or 

unenforceable under any applicable law and are therefore stricken or deemed waived, the remainder of such 

provisions and this Agreement shall be interpreted to achieve the goals or intent of the stricken or waived 

provisions or portions thereof to the extent such interpretation is consistent with applicable law. 

31.3 Either party’s waiver of any breach, or the omission or failure of either party, at any time, to enforce any right 

reserved to it, or to require performance of any of the terms, covenants, conditions or other provisions of this 

Agreement, including the timing of any such performance, shall not be a waiver of any other right to which 

any party is entitled, and shall not in any way affect, limit, modify or waive that party’s right thereafter to 

enforce or compel strict compliance with every term, covenant, condition or other provision hereof, any 

course of dealing or custom of the trade or oral representations notwithstanding. 

32. Entire Agreement; Modifications of Agreement  

32.1 The Agreement, and any written modification to the Agreement shall represent the entire and integrated 

Agreement between the parties hereto regarding the subject matter of this Agreement and shall constitute the 

exclusive statement of the terms of the parties’ Agreement.  The Agreement, and any written modification to 

the Agreement, shall supersede any and all prior negotiations, representations or agreements, either written 

or oral, express or implied, that relate in any way to the subject matter of this Agreement or written 

modification, and the parties represent and agree that they are entering into this Agreement and any 

subsequent written modification in sole reliance upon the information set forth in the Agreement or written 

modification and the parties are not and will not rely on any other information.  All prior negotiations, 

representations or agreements, either written or oral, express or implied, which relate in any way to the subject 

matter of this Agreement, shall not be admissible or referred to hereafter in the interpretation or enforcement 

of this Agreement. 

32.2 Consultant, in any price proposals for changes in the Services that increase the Agreement amount, or for any 

additional Services, shall break out and list its costs and use percentage markups.  Consultant shall require 

it’s Subconsultants (if any) to do the same, and the Subconsultants’ price proposals shall accompany 

Consultant’s price proposals.  

32.3 Consultant and its Subconsultants shall, upon request by County, permit inspection of all original unaltered 

Agreement bid estimates, Subcontract Agreements, purchase orders relating to any change, and documents 

substantiating all costs associated with all cost proposals.  

32.4 Changes in the Services made pursuant to this Section and extensions of the Agreement time necessary by reason 

thereof shall not in any way release Consultant’s representations and agreements pursuant to this Agreement.  
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32.5 This Agreement may not be modified, nor may compliance with any of its terms be waived, except by written 

instrument executed and approved by a fully authorized representative of both County and Consultant 

expressing such an intention in the case of a modification or by the party waiving in the case of a waiver. 

32.6 Whenever the words “as directed,” “as required,” “as permitted,” or words of like effect are used, it shall be 

understood as the direction, requirement, or permission of County.  The words “approval,” “acceptable,” 

“satisfactory,” or words of like import, shall mean approved by, or acceptable to, or satisfactory to County, 

unless otherwise indicated by the context. 

33. Labor Code Requirements 

33.1 The Consultant shall adhere to all appropriate provisions of the California Labor Code in particular with Division 

2, Part 7, Chapter 1, Articles 1-3.  Any approvals, by the County, will not relieve the Consultant from the 

observation and/or adherence to the provisions of the California Labor Code. 

33.2 The Consultant and any subcontractor shall be currently registered to perform public work.  The Consultant and 

any subcontractor shall pay not less than the specified general prevailing rates of wages to all workers 

employed in the execution of the contract.  General Prevailing rates of per diem wages shall be those general 

wage determinations made by the Director of the Department of Industrial Relations, State of California, for 

each craft, classification or type of worker required in the execution of the contract. 

33.3 Copies of the prevailing rate of per diem wages are on file with the Contract Compliance Officer, County of 

Alameda, 951 Turner Court, Room 100, Hayward, CA 94545. 

33.4 The Consultant shall post, on the job site, a copy of the prevailing rates of per diem wages as determined by the 

Director of the Department of Industrial Relations, State of California, for each craft, classification or type 

of worker needed to execute the contract. 

33.5 Premium pay for Saturdays, Sundays, holidays and overtime shall be as determined by the Director of the 

Department of Industrial Relations, State of California for each craft, classification or type of worker required 

in the execution of the contract.  Holidays for which the general prevailing hourly wage rate for holiday work 

shall be paid, shall be all holidays recognized in the collective bargaining agreement on file with the Director 

of the Department of Industrial Relations, State of California, applicable to the particular craft, classification, 

or type of worker employed on the project. 

33.6 Health and welfare, pension, vacation/holiday, apprenticeship or other training programs and any other employer 

payments required in the execution of the contract shall be as determined by the Director of the Department 

of Industrial Relations, State of California, for each craft, classification or type of worker required in the 

execution of the contract. 

33.7 Hours of work per day or week shall be as determined by the director of the Department of Industrial Relations, 

State of California, for each craft, classification or type of worker required in the execution of the contract.  

Eight hours labor constitutes a legal day's work. 

33.8 Pursuant to Section l773.8 of the Labor Code, travel and subsistence payments shall be made to each worker 

needed to execute the work, as such travel and subsistence payments are defined in the applicable collective 

bargaining agreements filed with the Director of the Department of Industrial Relations, State of California. 

33.9 The Consultant, or any subcontractor, shall comply with all provisions of Section l777.5 of the Labor Code 

pertaining to the employment of apprentices on public works projects.  The responsibility for compliance 

with all the provisions of said Section l777.5 for apprenticeable occupations is vested with the Consultant.  

In the event the Consultant willfully fails to comply with Section l777.5, said Consultant shall be denied the 

right to bid on any public works contract for a period of up to one year for the first violation and up to three 

years for the second or subsequent violation with the period running from the date the determination of non-

compliance is made.  The interpretation and enforcement of Section l777.5 shall be in accordance with rules 

and procedures prescribed by the California Apprenticeship Council. 

33.10 The Consultant shall comply with the Labor Code Sections l774 and l775.  In accordance with said Section 

l775, the Consultant shall forfeit, as a penalty, not more than Two-Hundred Dollars ($200.00) for each 

calendar day or portion thereof, for each worker paid less than the prevailing wage rates as determined by 

the Director of Industrial Relations, State of California, for such work or craft in which such worker is 

employed for any work done under the contract by the Consultant, or by any subcontractor, in violation of 

the provisions of the Labor Code, and, in particular, Labor Code Sections l770 to l780 inclusive.  In addition 

to said penalty, and pursuant to said Section l775, the difference between such stipulated prevailing wage 
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rates and the amount paid to each worker for each calendar day or portion thereof, for which each worker 

was paid less than the stipulated prevailing wage rate, shall be paid to each worker by the Consultant. 

33.11 Eight hours labor constitutes a legal day's work.  The Consultant shall forfeit, as a penalty, Twenty-Five 

Dollars ($25.00) for each worker employed in the execution of the contract by the Consultant or by any 

subcontractor for each calendar day during which such worker is required or permitted to work more than 8 

hours in any one calendar day and 40 hours in any one calendar week in violation of the provisions of the 

Labor Code and, in particular, Sections 1810 to 1814 thereof, inclusive, except that work performed by 

employees of the Consultant in excess of 8 hours per day, and 40 hours during any one week, shall be 

permitted upon compensation for all hours worked in excess of 8 hours per day at not less than one-and-one-

half (1-1/2) times the basic rate of pay, as provided in Section 1815 of the Labor Code. 

33.12 In accordance with Section l776 of the Labor Code: 

33.12.1 The Consultant and each subcontractor shall keep an accurate payroll record, showing the name, 

address, social security number, work classification, ethnic code, straight time and overtime hours 

worked each day and week, and the actual per diem wages paid to each journeyman, apprentice, 

worker, or other employee employed by said Consultant or subcontractor in connection with the 

work. 

33.12.2 The payroll records enumerated in Section 33.12.1 shall be certified, and shall be available for 

inspection at all reasonable hours at the principal office of the Consultant on the following basis: 

33.12.2.1 A certified copy of an employee's payroll record shall be made available for 

inspection or furnished to such employee or his or her authorized 

representative on request. 

33.12.2.2 A certified copy of all payroll records enumerated in Section 33.12.1 shall be 

forwarded weekly to the Contract Compliance Officer via the Inspector at 951 

Turner Court, Hayward, CA 94545, and shall be made available for inspection 

or furnished upon request to a representative of the County, the Division of 

Labor Standards Enforcement and the Division of Apprenticeship Standards 

of the Department of Industrial Relations, State of California. 

33.12.2.3 A certified copy of all payroll records enumerated in Section 33.12.1 shall be 

made available upon request to the public for inspection or copies thereof 

made; provided, however, that a request by the public shall be made through 

either the County, the Division of Apprenticeship Standards, or the Division 

of Labor Standards Enforcement.  The public shall not be given access to such 

records at the principal office of the Consultant. 

33.12.3 The Consultant shall file a certified copy of the records enumerated in Section 33.12.1 with the 

entity that requested such records within ten (10) days after receipt of a written request. 

33.12.4 Unless otherwise provided by law, any copy of records made available for inspection as copies 

and furnished upon request to the public or to any public agency by the County, the Division of 

Apprenticeship Standards or the Division of Labor Standards Enforcement, shall be marked or 

obliterated in such a manner so as to prevent disclosure of an individual's name, address and social 

security number.  The name and address of the Consultant awarded the contract or performing the 

contract shall not be marked or obliterated. 

33.12.5 The Consultant shall inform the County of the location of the records enumerated under Section 

33.12.1 including the street address, city and county, and shall, within five (5) working days, 

provide a notice of any change of location and/or address. 
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33.12.6 In the event of noncompliance with the requirements of said Section l776 of the Labor Code, the 

Consultant shall have ten (10) calendar days in which to comply subsequent to receipt of written 

notice specifying in what respects such Consultant must comply with said Section.  Should 

noncompliance still be evident after such ten-day period, the Consultant shall, as a penalty, forfeit 

One-Hundred Dollars ($100.00) for each calendar day, or portion thereof, for each worker, until 

strict compliance is effectuated.  Upon the request of the Division of Apprenticeship Standards or 

the Division of Labor Standards Enforcement, such penalties shall be withheld from progress 

payments then due. 

33.12.7 The responsibility for compliance with Section l776 of the Labor Code shall be a responsibility 

of the Consultant. 

33.13 A certified copy of all payroll records enumerated in the above Section 33.12 shall be sent weekly to the 

Contract Compliance Officer via the Inspector at 951 Turner Court, Hayward, CA 94545. 

33.13.1 Certified weekly payrolls shall show the wages and benefits paid to each employee, the 

employee's job classification, sex and ethnic code.  Payrolls will be submitted by the Consultant 

and each subcontractor via the Consultant. 

33.13.2 This provision applies to all classifications, including truckers. 

33.14 Requests for information relating to labor compliance records, including certified payroll records enumerated 

in Section 33.12, shall be made through the Contract Compliance Officer at 951 Turner Court, Room 100, 

Hayward, CA 94545. 

33.15 Failure to file certified copies of the records enumerated in Section 33.12.1 with County representatives may 

result in conditioning amounts of any progress payment due. 

33.16 The Consultant assures that he/she/it will comply with the Americans with Disabilities Act (ADA) and Title 

VII of the Civil Rights Act of 1964 and that no person shall, on the grounds of race, creed, color, disability, 

sex, sexual orientation, national origin, age, religion, Vietnam era Veteran's status, political affiliation, or any 

other non-merit factor, be excluded from participation in, be denied the benefits of, or be otherwise subjected 

to discrimination under this contract. 

33.16.1 The Consultant shall, in all solicitations or advertisements for applicants for employment placed 

as a result of this contract, state that it is an “Equal Opportunity Employer” or that all qualified 

applicants will receive consideration for employment without regard to their race, creed, color, 

disability, sex, sexual orientation, national origin, age, religion, Vietnam era Veteran's status, 

political affiliation, or any other non-merit factor. 

33.16.2 Consultant shall, if requested to so do by the County, certify that it has not, in the performance of 

this contract, discriminated against applicants or employees because of their race, creed, color, 

disability, sex, sexual orientation, national origin, age, religion, Vietnam era Veteran’s status, 

political affiliation, or any other non-merit factor. 

33.16.3 If requested to do so by the County, Consultant shall provide the County with access to copies of 

all of its records pertaining or relating to its employment practices, except to the extent such 

records or portions of such records are confidential or privileged under state or federal law. 

33.16.4 Consultant shall recruit vigorously and encourage minority- and women-owned businesses to bid 

its subcontracts. 

33.16.5 Nothing contained in this contract shall be construed in any manner so as to require or permit any 

act which is prohibited by law. 

33.16.6 The Consultant shall include the provisions set forth in Sections 33.16.1 through 33.16.5 in each 

of its subcontracts. 
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33.16.7 EQUAL EMPLOYMENT OPPORTUNITY PRACTICES PROVISIONS POLICY FORM:  The 

Consultant must post the Equal Employment Opportunity Practices Provisions Policy in a 

conspicuous place at each construction site.  A sample form shall be provided. 

33.17 Non-compliance with the provisions of the Equal Employment Opportunity Practices policy is subject to the 

provisions outlined below. 

33.17.1 If County finds that the Consultant has violated the Equal Employment Opportunity Practices 

Provisions policy, the Director of Public Works (or designee) shall hold a meeting with the 

Consultant for the purpose of determining whether the Consultant is out of compliance.  If after 

the meeting the Consultant is found to be still out of compliance, the Consultant will be notified 

of a public hearing.  The public hearing will be held before the Board of Supervisors with a 

minimum five calendar-day notice to the Consultant.  If the Board of Supervisors finds that there 

has been a violation, the County will notify the Consultant in writing of the sanctions to be 

imposed. 

33.17.2 In addition, the County shall deem a finding by the Fair Employment Practice Commission that 

there was willful violation of the California Fair Employment Act also to be a violation by the 

Consultant of the Equal Employment Opportunity Practices Provisions requirements of the 

contract, and such violation shall be subject to the sanctions provided herein. 

33.18 A finding at the public hearing that there has been violation of the Equal Employment Opportunity Practices 

Provisions requirements of the contract shall be cause for the Board of Supervisors to impose any or all of 

the following sanctions: 

33.18.1 Withhold an additional ten percent (10%) of all further contract progress payments until the 

Consultant provides evidence satisfactory to the Board of Supervisors that the condition of non-

compliance has been corrected. 

33.18.2 Suspend the contract until such time as the Consultant provides evidence 

satisfactory to the Board of Supervisors that the condition of non-compliance 

has been corrected. 

33.18.3 Terminate the contract and collect appropriate damages from the Consultant. 

33.18.4 Declare that the Consultant is a non-responsible bidder, and is ineligible to 

make bids on future County contracts for a stated period of time or until the 

Consultant can demonstrate to the satisfaction of the Board of Supervisors that 

the violation has been corrected. 

* * * END OF STANDARD AGREEMENT * * * 
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APPENDIX A 

SERVICES TO BE PROVIDED BY CONSULTANT  

1. This is an appendix attached to, and made a part of the Agreement dated (Day) of ______ , 2021, between the 

County of Alameda (“County”) and (CONSULTANT NAME)  (“Consultant”), providing for professional 

services. 

1.1 The County’s Proposed Project - –      (“Project Title)       in Alameda County. 

1.2 Consultant Team 

Consultant’s team consists of 

(CONSULTANT NAME), (CONSULTANT ADDRESS), 

(ALL SUBCONSULTANT NAMES), (ALL SUBCONSULTANT ADDRESSES), 

Consultant shall provide Civil Engineering, Environmental, and Right of Way Professional Services for 

Local Projects, and is the prime consultant, with the other consultants serving as subconsultants.   

1.3 Scope of Project 

Refer to Appendix A Exhibit A-1 attached hereto. 

1.4 Consultant’s Milestone Schedule and Deliverables 

The Milestone Schedule shall be in accordance with Appendix A Exhibit A-1 attached hereto.  The 

deliverables shall be as specified in Appendix A Exhibit A-1 attached hereto. 

1.5 Personnel and Subconsultants 

Consultant shall use only the personnel and subconsultants identified herein. 

2. General Requirements 

2.1 General Criteria Governing Consultant’s Service 

2.1.1 The Project shall be developed and designed to meet all applicable and the most current codes, laws, 

regulations, and professional standards.  Certain exceptions are possible, but only when the County 

grants a written exemption to a specific standard or regulation. 

2.1.2 Consultant shall review existing County data, reports, plans, and other information regarding the site, 

and perform field investigations as necessary to become familiar with the site.  Consultant shall make 

an independent assessment of the accuracy of the information provided by the County concerning 

existing conditions (including, but not limited to, existing utilities and structures) and conduct such 

further investigations of existing conditions as are necessary for Consultant to perform the Services.  

Consultant shall rely on the results of its own independent investigations and not on information 

provided by County.  Consultant shall review supplied design information and advise County of its 



Civil Engineering, Environmental, and Right of Way Professional Services RFQ No. ROA20211095 
 

Alameda County Public Works Agency  D-24 

adequacy for Consultant’s work and advise County of any further design or other services necessary 

to complete the Project. 

2.1.3 Unless otherwise permitted in writing by County, Consultant shall not specify or recommend unique, 

innovative, proprietary or sole source equipment, systems or materials.  In the event Consultant 

requests to specify or recommend a proprietary or sole source design or equipment, Consultant shall 

provide County with a written evaluation of whether all periodic maintenance and replacement of 

parts, equipment or systems, can be performed normally and without excessive cost or time.  County 

will consider such evaluation in making its decision. 

2.2 General Scope of Consultant’s Services 

2.2.1 Consultant’s services shall include all professional services within the scope of Consultant’s 

professional discipline (including Consultant’s team’s professional disciplines) necessary to 

accomplish the tasks defined throughout this Appendix.  These services will include, but are not 

limited to, the services outlined in Consultant’s proposed scope of services annexed to this Appendix 

as its Exhibit A-1.  Consultant shall have adequate personnel, facilities, equipment and supplies to 

complete Consultant’s Services. 

2.2.2 Performance of Services will require Consultant to work with, meet with, and attend meetings with 

County staff, with other governmental agencies, and with such other consultants as Consultant 

determines necessary, to the extent necessary for performance of Consultant’s duties under this 

Agreement (including, but not limited to, Consultant’s express duties of coordination with other 

consultants). 

2.2.3 Consultant shall engage all appropriate specialty subconsultants as are necessary for proper 

completion of Consultant’s Services in accordance with the scope of work specified herein and 

utilizing the consultants as specified in Exhibit A-1, at the sole expense of Consultant.  Consultant’s 

contracts with its subconsultants (and their contracts with their subconsultants) shall incorporate this 

Agreement by reference to the extent not inconsistent with the subconsultant’s scope of work.  

Consultant shall secure County’s approval for any subconsultants not listed in Exhibits 1 and this 

Appendix.  Consultant shall require each of its subconsultants to execute agreements containing 

standard of care and indemnity provisions coextensive with those in this Agreement and which will 

indemnify and hold County harmless from any negligent errors or omissions of the Subconsultants. 

2.2.4 Consultant shall provide County with written evaluations, when applicable, of the effect of any and 

all governmental and private regulations, licenses, patents, permits, and any other type of applicable 

restriction and associated requirements on the Services and its incorporation into the Project, 

including but not limited to, all requirements imposed by the Regional Water Quality Control Board, 

California Uniform Building Code and California Regulations (including, but not limited to, Title 

24).  Consultant may incorporate these written evaluations into its deliverables as expository of the 

report and design solutions provided. 

2.3 Coordination of Services with the Project, County’s Consultant Team, and County Staff 

2.3.1 Consultant shall fully coordinate its services with the services of all disciplines and subconsultants 

involved in completing the Project.  For projects requiring the development of construction designs, 

the objective of this coordination shall be the development of a comprehensive and workable design 

for the site work portion of the Project and preliminary design for balance of the Project, with 
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consistency in engineering standards, any construction methods anticipated, construction details, 

materials specifications and approaches, to secure practical, consistent and economic design 

solutions. Consultant shall immediately advise County in writing if any County staff or consultant 

fails in any manner to coordinate its work with Consultant, and the nature of the non-coordination.  

2.3.2 Consultant shall provide appropriate training for Consultant’s personnel. Consultant shall review and 

train Consultant’s personnel in appropriate procedures for work.  Consultant shall require all 

personnel under Consultant’s direction to wear safety equipment such as orange vests and appropriate 

shoes, ear, and eye protection whenever these precautions are required by OSHA safety standards.  

Consultant shall provide all safety equipment for Consultant’s personnel. 

2.4 Deliverables and Completion Dates Required Under this Agreement 

Required deliverables are discussed in Consultant’s proposed scope of work annexed as Exhibit A-1. Each 

deliverable shall be reviewed with representatives of the County.  The County shall make a reasonable 

determination of the acceptability of the deliverables.  Consultant shall promptly correct deficiencies that 

County reasonably identifies in the deliverables and shall promptly make modifications to conform with 

Project requirements and modifications to achieve acceptability of deliverables to County, and the cost 

thereof is included in the fee.  (If Consultant should disagree with County’s determination, Consultant shall 

make the changes requested by County under a reservation of rights to request additional compensation and 

shall submit separate supporting documentation for the additional charge). 

2.5 Monthly Progress Update 

With each request for payment, Consultant shall provide County with a written Monthly Progress Update.  

The Monthly Progress Update shall cover the Consultant’s percent complete for each phase of the work as 

outlined in the “Monthly Billing Breakdown” in accordance with Appendix B, Item 2.  If applicable, the 

Monthly Progress Update shall identify any actions and approvals needed, and any problems in performing 

the Services (whether by Consultant, County, or any third party) of which Consultant becomes aware. 

 

END OF APPENDIX A 
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APPENDIX B 

PAYMENTS TO CONSULTANT 

This is an appendix attached to, and made a part of the Agreement dated (Day) of ______ , 2019, between the County 

of Alameda (“County”) and (CONSULTANT NAME)  (“Consultant”), providing for professional services. 

1. Amount of Compensation for Services of Consultant 

1.1 The amount of compensation to be paid to Consultant for all services under this Agreement shall not 

exceed (Amount written in numerical words) ($______) referred to hereafter as the Not To Exceed Amount 

(“NTE”).  Total compensation due Consultant shall be the actual amount invoiced based upon the 

Consultant’s hourly billing, which may be less than the NTE amount.  Reimbursable Expenses are 

included in the NTE.  The NTE also includes within its scope the scope of all subconsultants and their 

reimbursables, and shall constitute full compensation for the Services. 

1.2 “Reimbursable Expenses” means job related expenses directly incurred by Consultant in the performance 

of services provided under the Agreement.  Reimbursable expenses include mail and overnight delivery 

services, reproduction of reports, drawings, specifications, photographs, and similar.  Normal travel 

expenses to and from the site are included in the base contract.  Out-of-State travel in connection with 

the project shall be approved in advance by County. 

2. Monthly Billing Breakdown 

2.1 County shall make monthly payments to Consultant in accordance with approved Monthly Billing 

Breakdown, which shall be submitted by Consultant for County’s approval prior to the first monthly 

invoice.  The “Monthly Billing Breakdown” shall itemize separate categories for each consultant, each 

phase of work, along with the billing period defining the time line and cost for each category. 

3. Methods of Payment to Consultant 

3.1 Consultant shall submit monthly invoices in accordance with the approved “Monthly Billing Breakdown” 

specifying the percentage complete for each billing category and itemized reimbursable expenses 

supported by invoices and appropriate backup documentation.  Each invoice shall report on Consultant’s 

total billings. 

3.2 The Billing Rates used as a basis for payment apply to all of Consultant’s and Subconsultants’ 

principals, professional personnel and others engaged directly on the Project, and are set forth in the 

Scope of Project (Exhibit A-1 attached to Appendix A).  Any future adjustments to the 2022 fee 

schedule is subject to negotiation for approval by the County.   

 

END OF APPENDIX B 

  



Civil Engineering, Environmental, and Right of Way Professional Services RFQ No. ROA20211095 
 

Alameda County Public Works Agency  D-28 

APPENDIX C 

COUNTY OF ALAMEDA MINIMUM INSURANCE REQUIREMENTS 

Without limiting any other obligation or liability under this Agreement, the Contractor, at its sole cost and expense, shall secure and keep in force 
during the entire term of the Agreement or longer, as may be specified below, the following minimum insurance coverage, limits and 
endorsements: 

TYPE OF INSURANCE COVERAGES MINIMUM LIMITS 

A Commercial General Liability 

Premises Liability; Products and Completed Operations; Contractual Liability; Personal Injury and 

Advertising Liability; Abuse, Molestation, Sexual Actions, and Assault and Battery 

$1,000,000 per occurrence (CSL) Bodily 
Injury and Property Damage 

B Commercial or Business Automobile Liability 

All owned vehicles, hired or leased vehicles, non-owned, borrowed and permissive uses. Personal 

Automobile Liability is acceptable for individual contractors with no transportation or hauling related 

activities 

$1,000,000 per occurrence (CSL) Any 

Auto Bodily Injury and Property Damage 

C Workers’ Compensation (WC) and Employers Liability (EL) 

Required for all contractors with employees 

WC: Statutory Limits EL: $1,000,000 per 
accident for bodily injury or disease 

D Professional Liability/Errors & Omissions 

Includes endorsements of contractual liability and defense and indemnification of the County 

$1,000,000 per occurrence 

$2,000,000 project aggregate 

E Endorsements and  Conditions: 

 
1. ADDITIONAL INSURED:  All insurance required above with the exception of Professional Liability, Commercial or Business Automobile 

Liability, Workers’ Compensation and Employers Liability, shall be endorsed to name as additional insured: County of Alameda, the 
Alameda County Flood Control and Water Conservation District, their Board of Supervisors, the individual members thereof, and all 
officers, agents, employees, volunteers, and representatives. The Additional Insured endorsement shall be at least as broad as ISO Form 
Number CG 20 38 04 13. 

2. DURATION OF COVERAGE: All required insurance shall be maintained during the entire term of the Agreement. In addition, Insurance policies 
and coverage(s) written on a claims-made basis shall be maintained during the entire term of the Agreement and until 3 years following the later 
of termination of the Agreement and acceptance of all work provided under the Agreement, with the retroactive date of said insurance (as may 
be applicable) concurrent with the commencement of activities pursuant to this Agreement. 

3. REDUCTION OR LIMIT OF OBLIGATION: All insurance policies, including excess and umbrella insurance policies, shall include an 
endorsement and be primary and non-contributory and will not seek contribution from any other insurance (or self-insurance) available to the County. 
The primary and non-contributory endorsement shall be at least as broad as ISO Form 20 01 04 13. Pursuant to the provisions of this 
Agreement insurance effected or procured by the Contractor shall not reduce or limit Contractor’s contractual obligation to indemnify and defend 
the Indemnified Parties. 

4. INSURER FINANCIAL RATING:  Insurance shall be maintained through an insurer with a A.M. Best Rating of no less than A:VII or equivalent, 
shall be admitted to the State of California unless otherwise waived by Risk Management, and with deductible amounts acceptable to the 
County.  Acceptance of Contractor’s insurance by County shall not relieve or decrease the liability of Contractor hereunder. Any deductible or 
self-insured retention amount or other similar obligation under the policies shall be the sole responsibility of the Contractor. 

5. SUBCONTRACTORS:  Contractor shall include all subcontractors as an insured (covered party) under its policies or shall verify that the 

subcontractor, under its own policies and endorsements, has complied with the insurance requirements in this Agreement, including this 

Exhibit.  The additional Insured endorsement shall be at least as broad as ISO Form Number CG 20 38 04 13. 

6. JOINT VENTURES: If Contractor is an association, partnership or  other joint business venture, required insurance shall be provided by one of 
the following methods: 

– Separate insurance policies issued for each individual entity, with each entity included as a “Named Insured” (covered party), or at 

minimum named as an “Additional Insured” on the other’s policies. Coverage shall be at least as broad as in the ISO Forms 

named above. 

– Joint insurance program with the association, partnership or other joint business venture included as a “Named Insured”. 

7. CANCELLATION OF INSURANCE:  All insurance shall be required to provide thirty (30) days advance written notice to the County of 

cancellation. 

8. CERTIFICATE OF INSURANCE: Before commencing operations under this Agreement, Contractor shall provide Certificate(s) of Insurance and 
applicable insurance endorsements, in form and satisfactory to County, evidencing that all required insurance coverage is in effect.  The County 
reserves the rights to require the Contractor to provide complete, certified copies of all required insurance policies.  The required certificate(s) and 
endorsements must be sent as set forth in the Notices provision. 

 

Certificate C-2C with EO  Page 1 of 1   Rev. 3/24/15) 

END OF APPENDIX C
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APPENDIX D 

 

COUNTY OF ALAMEDA 
DEBARMENT AND SUSPENSION CERTIFICATION 

For Procurements Over $25,000 

 

The Consultant, under penalty of perjury, certifies that, except as noted below, Consultant, its Principals, and any 

named and unnamed subconsultants/subcontractors: 

 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any 

federal agency; 

• Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency 

within the past three years; 

• Does not have a proposed debarment pending; and 

• Has not been indicted,  convicted, or had a civil judgment rendered against it by a court of competent 

jurisdiction in any matter involving fraud or official misconduct within the past three years.  

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

 

 

 

 

Exceptions will not necessary result in denial of award, but will be considered in determining bidder 

responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and dates of 

action. 

 

Notes:    Providing false information may result in criminal prosecution or administrative sanctions.  The above 

certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 

constitute signature of this Certification. 

 

CONSULTANT: ___________________________________________________________ 

 

PRINCIPAL: _______________________________  TITLE: ________________________ 

 

SIGNATURE: ______________________________  DATE: ________________________ 

 

END OF APPENDIX D 
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APPENDIX E 

 

COUNTY OF ALAMEDA 

 CONTRACT COMPLIANCE REPORTING REQUIREMENTS 

 

CONTRACT COMPLIANCE REPORTING REQUIREMENTS 

Upon receipt of signed contract documents, prime contractor shall immediately enter/assign subcontractors in the System, 

confirm payments received from the County within five business days in the System, immediately enter payments made to 

subcontractors, and ensure that subcontractors confirm they received payments within five business days in the System.  

Subcontractors shall confirm their payments received from the prime contractor within five business days in the System. 

County of Alameda Contract Compliance System training and ongoing support are provided at no charge to contractors and 

participating sub-contractors awarded a contract as a result of this bid process for this project.  Contractors having contracts 

with the County should schedule a representative from their office/company, along with each of their subcontractors, to 

attend training.  For the training schedule, please call Elation Systems at (925) 924-0340.  A special access code will be 

provided to contractors and subcontractors participating in this contract awarded to allow use of the System free of charge.  

It is the Contractor’s responsibility to ensure that they and their subcontractors are registered and trained as required to 

utilize the County of Alameda Contract Compliance System.  Training sessions are approximately one hour and will be held 

periodically in a number of locations throughout County of Alameda. 

 

 

 

 

 

 

 

END OF APPENDIX E 
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APPENDIX F: ALAMEDA COUNTY VENDOR FIRST SOURCE AGREEMENT VENDOR 
INFORMATION 

ALCOLINK Vendor Number (if known):  _________________     SLEB Vendor Number: ______________ 

Full Legal Name:  __________________________________    DBA: _____________________________ 

Type of Entity:   Individual           Sole Proprietor      Partnership 

    Corporation       Tax-Exempted        Government or Trust 

Check the boxes that apply: 

  Goods Only    Goods & Services          Rents/Leases            Legal Services  

  Rents/Leases paid to you as the agent                 Medical Services     Non-Medical Services –  

Describe     ______________________________      Other     _____________________________ 

Federal Tax ID Number (required): __________________ 

P.O. Box/Street Address: ________________________ 

 ________________________ 

 ________________________ 

Vendor Contact’s Name: _____________________ 

Vendor Contact’s Telephone:  ______________            Fax:  _________________ 

Vendor Contact’s E-mail address:  _________________ 

 Please check all that apply: 

LOC   Local Vendor (Holds business license within Alameda County)  
SML   Small Business (as defined by Small Business Administration)  
I  American Indian or Alaskan Native (>50%)  
A  Asian (>50%)  
B  Black or African American (>50%)  
F   Filipino (>50%)  
H  Hispanic or Latino (>50%)  
N  Native Hawaiian or other Pacific Islander (>50%)  
W  White (>50%)  

Number of Entry Level Positions available through the life of the contract:  __________ 

Number of other positions available through the life of the contact:  ___________ 

This information to be completed by County: 

Contract #______________________ 

Contract Amount: _____________________ 

Contract Term: _____________________ 



Civil Engineering, Environmental, and Right of Way Professional Services RFQ No. ROA20211095 
 

Alameda County Public Works Agency  E-4 

Vendor agrees to provide Alameda County (through East Bay Works and Social Services Agency), ten (10) 

working days to refer to Vendor, potential candidates to be considered by Vendor to fill any new or vacant 

positions that are necessary to fulfill their contractual obligations to the County, that Vendor has available during 

the life of the contract before advertising to the general public.  Vendor will also provide the County with specific 

job requirements for new or vacant positions.  Vendor agrees to use its best efforts to fill its employment vacancies 

with candidates referred by County, but final decision of whether or not to offer employment, and the terms and 

conditions thereof, to the candidate(s) rest solely within the discretion of the Vendor.  

 Alameda County (through East Bay Works and Social Services Agency) agrees to only refer pre-screened 

qualified applicants, based on vendor specifications, to vendor for interviews for prospective employment by 

Vendor (see Incentives for Vendor Participation under Vendor/First Source Program located on the Small Local 

Emerging Business (SLEB) Website, http://www.acgov.org/auditor/sleb/. 

 If compliance with the First Source Program will interfere with Vendor’s pre-existing labor agreements, recruiting 

practices, or will otherwise obstruct Vendor’s ability to carry out the terms of the contract, Vendor will provide to 

the County a written justification of non-compliance in the space provided below. 

  

(Company Name) 

   

(Vendor Signature)  (Date) 

   

(East Bay Works / One-Stop Representative Signature)  (Date) 

Justification of Non-Compliance: 

 

 

 

 

 

 

 

 

http://www.acgov.org/auditor/sleb/
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ATTACHMENT E – County Small, Local, and Emerging Business (SLEB) Forms 

 

1. SLEB Certification Instructions 

2. East Bay Inter-agency Alliance (EBIA) Common Application for Local Certification 

3. SLEB Partnering Information Sheet 
4. Request for Preference 
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COUNTY OF ALAMEDA 

SMALL, LOCAL AND EMERGING BUSINESS PROGRAM 

SLEB 

CERTIFICATION INSTRUCTIONS 
 

1. Complete the application form   

          3 Easy Steps  
Program Definitions 

Local Business: A business having a fixed office with a street address in Alameda County for a minimum period of 6 

months and a valid business license issued by the County or a City within Alameda County  

 

Small Business:   A business which has been certified by the County as local and meets the U.S. Business 

Administration (SBA) size standards for its classification.  Size standards and classification codes 

information available at http://www.naics.com/search.htm 

 

Emerging Business: A business which has been certified by the County as local and meet less than one half of the U.S. 

SBA size standards for its classification and has been in business less than 5 years.   

 

If you own less than 51% interest in your business, please indicate other owner(s) name(s), title(s) and percentage of ownership.  

List all current business and professional licenses.  If you have been in business for less than three years, please provide your 

actual gross receipts received for the period that you have been in business.  If you have not been in business for a complete tax 

year, please provide actual gross receipts to date.  If any item on the application form is not applicable, please put “N/A” in the 

designated area.  If additional space is needed, please attach additional sheet(s). 

 

2.  Please sign* and mail Application to:  
 

Alameda County Auditor-Controller Agency 

Office of Contract Compliance 

1221 Oak Street, Room 249 

Oakland, CA  94612 

 

*The application form must be signed by the owner, principal partner or authorized officer of the corporation.  We will contact 

you within 10 days to schedule a site visit upon receipt of your application. 

 

3.  On-site Visit 

 

The following items must be available for our review during the visit to your business address: 

 

❑ Signed Federal Tax Returns showing Gross Business Receipts for the last 3 years** 

❑ Business Licenses 

❑ Current Identification (i.e. Driver’s License, Identification Card) 

❑ Deed, Rental or Lease Agreement showing Business Address 

 

**Personal Net Worth Statement (if the business has never filed taxes) 

 

If you have questions regarding your certification, please contact: 

 

        Office of Contract Compliance Tel: (510) 891-5500  Fax: 510-272-6502 or Email: ACSLEBcompliance@acgov.org 

 

 

 

Thank you for your interest in doing business with Alameda County. 

http://www.naics.com/search.htm
mailto:ACSLEBcompliance@acgov.org
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E a s t  B a y  I n t e r a g e n c y  A l l i a n c e  ( E B I A )

C O M M O N  A P P L I C A T I O N  f o r

L O C A L  C E R T I F I C A T I O N  

Alameda County – Alameda County Transportation Commission – City of Oakland – Port of Oakland 

Submittal Date: __________ 

Check Certifying Agency and click link to download Supplemental:  

The Common Application is a sharing of information between agencies and NOT a reciprocal certification. 

1) Contact Information
Legal Name of Entity Contact Person (Name & Title) 

Street Address of Entity (No P.O. Box) 

City State Zip Code County 

Telephone 

(    ) 

Fax # 

(    ) 

Cell# 

(    ) 

Email Address Web Site  

2) Company Profile
Primary Service undertaken/offered: Specialty Service undertaken/offered: 

Date Entity was established (mm/dd/yr) Does the entity have one or more additional offices outside 

the city of Oakland, CA?  Y    N 

If yes, list other location(s) 

Date Oakland office was established 

(mm/dd/yr) 

Method of Acquisition  New  

Merger or consolidation 

Purchased existing 

Inherited 

Secured concession 

 Other (explain) 

Federal ID Number: 

Has this entity operated under a different name during the past five years?    

Type of Firm 

 Sole Proprietorship     

Joint Venture 

Partnership 

 Corporation 
 Limited Liability Partnership 

Limited Liability Corporation 

Publicly traded entity 

Non-Profit or Church 

Other ____________________ 

Ethnicity Group of owners(s) that own greater than 50% of the 

business.  (for tracking purposes only) 

African American 

Asian 

Asian Pacific /Hawaiian 

Asian Indian 
Caucasian 

Filipino 

 Hispanic 

Native American 

Multi ethnic ownership 

Multi ethnic minority    
ownership 

Other ______________ 

Gender (for tracking purposes only) 

 Male         Female 

Gross Receipts for the last three recent fiscal 

years: 
Please attach copies of appropriate tax 

returns: (e.g. Form 990, Form 1040, Form 

1120, etc) 

Year Ended________  
Year Ended________  

Year Ended________  

Total Receipts $_____________________ 
Total Receipts $_____________________ 

Total Receipts $_____________________ 

Alameda County – No supplemental required 

Alameda County Transportation Commission – Complete Supplemental B
City of Oakland – Complete Supplemental C
Port of Oakland – Complete Supplemental D
All the above  
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2) Company Profile: (Continue) 

Number of Employees at the local office 

Permanent Full time ____ 

Permanent Part time ____ 

Temporary Full Time ____ 

Temporary Part Time ____ 

Seasonal Full Time ____ 

Seasonal Part Time ____ 

TOTAL Number of Employees at all locations. 

Permanent Full time ____ 

Permanent Part time ____ 

Temporary Full Time ____ 

Temporary Part Time ____ 

Seasonal Full Time ____ 

Seasonal Part Time ____ 

3) Certifications:

Name of Issuing Authority Type Number 
Expiration 

Date 

City / County Business Tax Certificate 

Internal Revenue Service (required) – If your firm is a Non-Profit, submit 

the Letter of Determination of Not For Profit Status. 

State of CA /CUCP Certification for DBE/ACDBE firm 

State of CA /SBA Certification for Small firm 

Other Certification 

Other Certification 

Other Certification 

4) Professional Licenses, Permits and/or Certificates (e.g. contractor, architect, engineer, etc. – list all that apply - attach copies.  List 

on a separate page if additional space is needed)

Name of Issuing Authority Type Number 
Expiration 

Date 

State of CA Contractor’s License Board – Contractor’s License: 

State of CA Professional Service License or Permit: 

State of CA Service Provider License or Permit: 

Other: 

Other: 

5) NAICS Codes:   Please review the NAICS1 listing of work codes and indicate below your areas of expertise ranked in order of importance (begin with 

primary and specialty areas as indicated in the Company Profile section) NAICS Codes can be found at:  https://www.naics.com/ .  Add 

separate sheet for additional NAICS codes if needed. 

NAICS Code Description of Work 

6) Additional Information:
Are you a Trucking Firm?  Yes  No Are you a Truck Broker? Yes No Both?  Yes No 

A supplier?  Yes No

7) When submitting this application to any of the checked Certification Taskforce members, I

consent to the sharing of information contained herein and declare under penalty of perjury that statements in

this application are true and correct.   Yes  No____________________

________________________     ______________________     ___________________ 

Signature Print Name     Title Date

1 North American Industry Classification System – www.naics.com 
Rev. 05/2011 

https://www.naics.com/
http://www.naics.com/
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SMALL LOCAL EMERGING BUSINESS (SLEB) 

PARTNERING INFORMATION SHEET 
 

RFP #ROA2021xxxx 
 

In order to meet the Small Local Emerging Business (SLEB) requirements of this RFP, all firms must complete this form as 

required below. 

 

Firms not meeting the definition of a SLEB (http://acgov.org/auditor/sleb/overview.htm) are required to subcontract with a 

SLEB for at least twenty percent (20%) of the total estimated proposal amount in order to be considered for contract award.  

SLEB subcontractors must be independently owned and operated from the prime Contractor with no employees of either entity 

working for the other.  This form must be submitted for each business that firms will work with, as evidence of a firm 

contractual commitment to meeting the SLEB participation goal. (Copy this form as needed.) 

 

Firms are encouraged to form a partnership with a SLEB that can participate directly with this contract.  One of the benefits of 

the partnership will be economic, but this partnership will also assist the SLEB to grow and build the capacity to eventually 

propose as a prime on their own.   

 

Once a contract has been awarded, firms will not be able to substitute named subcontractors without prior written approval 

from the Auditor-Controller, Office of Contract Compliance (OCC). 

 

County departments and the OCC will use the web-based Elation Systems to monitor contract compliance with the SLEB 

program (Elation Systems: http://www.elationsys.com/elationsys/index.htm).    

 

  FIRM IS A CERTIFIED SLEB (sign at bottom of page) 
 

SLEB FIRM Business Name:         

SLEB Certification #:             SLEB Certification Expiration Date:        

NAICS Codes Included in Certification:        

 

  FIRM IS NOT A CERTIFIED SLEB AND WILL SUBCONTRACT      % WITH THE SLEB NAMED BELOW FOR 

THE FOLLOWING GOODS/SERVICES:        
 

SLEB Subcontractor Business Name:         

SLEB Certification #:             SLEB Certification Expiration Date:        

SLEB Certification Status:    Small /    Emerging  

NAICS Codes Included in Certification:        
 

SLEB Subcontractor Principal Name:        
 

SLEB Subcontractor Principal Signature:    Date:        

 

Upon award, prime Contractor and all SLEB subcontractors that receive contracts as a result of this proposal process agree to 

register and use the secure web-based ELATION SYSTEMS. ELATION SYSTEMS will be used to submit SLEB subcontractor 

participation including, but not limited to, subcontractor contract amounts, payments made, and confirmation of payments received. 

 
Firm Printed Name/Title:____________________________________________________________________________ 

Street Address: _____________________________________________City_____________State______ Zip Code______ 

Firm Signature:   Date:         
  

http://acgov.org/auditor/sleb/overview.htm
http://acgov.org/auditor/sleb/overview.htm
http://www.elationsys.com/elationsys/index.htm
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COUNTY OF ALAMEDA 
 

 

REQUEST FOR PREFERENCE 
 

PLEASE READ AND COMPLETE THIS FORM CAREFULLY:   

 

IF YOU ARE A PRIME FIRM WHO IS A LOCAL BUSINESS, AND/OR A CERTIFIED SMALL AND LOCAL BUSINESS OR A CERTIFIED 

EMERGING AND LOCAL BUSINESS, COMPLETE THIS FORM AND RETURN IT WITH YOUR RFP/SOQ SUBMITTAL.  
 

Subject to the requirements of the SLEB program and the criteria of each procurement process, the maximum proposal evaluation 

preference points for being certified is 10% (5% local & 5% certified).  Compliance with the SLEB program is required for 

architectural, landscape architectural, engineering, environmental land surveying, and construction project management services 

projects. 

Check the appropriate boxes below (2 maximum) and provide the requested information. 
 

   Request for 5% LOCAL Proposal Preference 

 (Complete 1-4, print name, title, sign and date below) 

Submit the following: 

• Copy of a verifiable business license, issued by the County of Alameda or a City within the County; and 

• Proof of six (6) months business residency, identifying the name of the vendor and the local address.  Utility 

bills, deed of trusts or lease agreements, etc., are acceptable verification documents to prove residency. 

 

1.  Company Name 
 

 

2.  Street Address 
 

3.  Telephone Number 
 

4.  Business License # 
 

  

The Undersigned declares that the foregoing information is true and correct: 

 

Print/Type Name: 

 

 

 

Print/Type Title: 

 

 

Signature:  

 

 

 

Date: 

 

  

  

 

 

(Check One) 

 Request for 5% SMALL Local Business Proposal Preference   

OR  

 Request for 5% EMERGING Local Business Proposal Preference 

(Complete certification information below) 

SLEB Certification #: 
 

 SLEB Certification Expiration Date                  /               /      

NAICS Codes Included 

in  SLEB Certification 
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